COUNTY * GRAYSON 04
PRQJECT NO * FDO4 043 9001 106-108
ROAD * WESTERN KENTUCKY PWY
TYPE *

1 FAULKNER CONSTRUCTI ON LLC
2 JIM SKAGGS | NC
3 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

LENGTH OF PRQIECT *
TIME FOR COVWPLETI ON * 06/ 01/ 2004
PRQJECT CODE * 03-0235

PAGE 1

0.7950 M LES

| TEM # | TEM DESCRI PTI ON QUANTI TY

1 STRUCTURE CGRANULAR BACKFI LL 92. 800

2 STRUCTURE EXCAV- SCLI D ROCK 375. 000

3 REMOVE CONCRETE MASONRY 252. 000

4 MASONRY CQATI NG 1715. 700

5 CONCRETE- CLASS A 1085. 500

6 CONCRETE- CLASS AA 720. 800

7 CRUSHED AGCREGATE SLOPE PROT 470. 000

8 Pl LES- STEEL HP12X53 585. 000

9 PI LE PO NTS-12 | NCH 28. 000
10 TEST PILES 49. 000
11 STEEL REI NF- EPOXY COATED 148101. 000
12 STEEL RElI NFORCEMENT 161903. 000
13 PRECAST PC | BEAM TYPE 3 2527. 500
14  APPROACH SLAB 452. 000
15 EXPANSI ON DAM 1.5 | N NECPRENE 162. 000
16 FOUNDATI ON PREPARATI ON 1. 000
17 FOUNDATI ON PREPARATI ON 1. 000
18 FOUNDATI ON PREPARATI ON 1. 000
19 FOUNDATI ON PREPARATI ON 1. 000
20 ELECTRI CAL CONDUI T 1. 000
21 GRANULAR EMBANKMENT 180. 000
22 EMBANKMENT | N PLACE 118016. 000
23 WATER 1000. 000
24  CONCRETE- CLASS A 45. 590
25 CONCRETE- CLASS B 2.000
26 STEEL RElI NFORCEMENT 1642. 000
27 PAVE STRI PI NG TEMP PAINT-4 IN  87000. 000
28 PAVE STRI PI NG THERMO-4 | NCH W 5908. 000
29 PAVE STRI PI NG THERMO-4 | NCH Y 5115. 000
30 PAVE STRI PI NG THERMO-6 | NCH W 14037. 000
31 PAVE STRI PI NG THERMO-6 INCH Y  11454. 000
32 PAVE STRI PI NG THERMO-12 INCH W 1360. 000
33 PAVE MRKG THERMO STOP BAR- 121 N 104. 000

$ 5,607, 000. 00 4

$ 5,706, 105. 05 5

$ 6, 353,594.95 6

UNI'T $UNTBID $ UNTBID
CU YD 25. 0000 29. 9000
CU YD 50. 0000 75. 0000
CU YD 120. 0000 125. 0000
SQ YD 10. 0000 10. 0000
CU YD 325. 0000 375. 0000
CU YD 430. 0000 425. 0000
TON 22.0000 17. 0000
LIN FT 40. 0000 35. 0000
EACH 100. 0000 100. 0000
LIN FT 40. 0000 40. 0000
LB 0. 5500 0. 6000
LB 0. 5000 0. 5500
LIN FT 85. 0000 100. 0000
SQ YD 100. 0000 104. 0000
LIN FT 85. 0000 110. 0000
LP SUM  20000. 0000 30000. 0000
LP SUM  20000. 0000  45000. 0000
LP SUM 5000. 0000  35000. 0000
LP SUM 2000. 0000 7500. 0000
LP SUM 7000. 0000 5000. 0000
CU YD 20. 0000 24.8000
CU YD 5. 9000 6. 2500
M GAL 0. 0100 0. 0100
CU YD 500. 0000 600. 0000
CU YD 800. 0000 150. 0000
LB 1. 0000 0. 5000
LIN FT 0. 1500 0. 1000
LIN FT 0. 5000 0. 4000
LIN FT 0. 5000 0. 4000
LIN FT 0. 7000 0. 5000
LIN FT 0. 7000 0. 5000
LIN FT 2.7000 0. 7500
LIN FT 3. 5000 4.0000

$UNTBID $ UNTBID

$ UNIT BID



COUNTY * GRAYSON

WESTERN KENTUCKY PWY

*

PRQJECT NO * FDO4 043 9001 106-108
*
*

1
2

TYPE

FAULKNER CONSTRUCTI ON LLC
JI M SKAGGS | NC

04

3 SCOTTY' S CONTRACTI NG AND STONE LLC

$ UNIT BID

| TEM DESCRI PTI ON

PAVE MRKG PREF THERM STR ARROW
PAVE MRKG PRE THERM CURV ARROW
PAVEMENT MARKER TY | VA- MV TEMP
PAVEMENT MARKER TY | VA- MY TEMP
PAVEMENT MARKER TY | VA- BY TEMP
PAVEMENT MARKER TYPE V- MV
PAVEMENT MARKER TYPE V- BY
PAVEMENT MARKER TYPE V-B WR
PAVEMENT MARKER TYPE V-B Y/ R
FLASH NG ARROW

SI GNS

LANE CLOSURE

FLEXI BLE DELI NEATOR POST- W
FLEXI BLE DELI NEATOR POST-Y
GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 1
GUARDRAI L END TREATMENT TY 2A
GUARDRAI L CON TO BR END TYPE A
TEMPORARY GUARDRAI L

REMOVE GUARDRAI L

CRASH CUSHI ON TYPE VI D

CRASH CUSHI ON TYPE VI -T

REMOVE PAVEMENT

FI LL AND CAP CATCH BASI N
CULVERT PI PE-15 | NCH

CULVERT PI PE-18 | NCH

CULVERT PI PE-24 | NCH

CULVERT PI PE-30 | NCH

CULVERT PI PE-42 | NCH

CULVERT PI PE-54 | NCH

STORM SEVEER PI PE- 24 | NCH

BORE & JACK CULVERT PI PE

QUANTI TY

16.
70.

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 5,607, 000. 00
$ 5,706, 105. 05
$ 6,353,594.95

UNI'T

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

100.
100.

LENGTH OF PRQIECT *
TIME FOR COVWPLETI ON * 06/ 01/ 2004

PRQJECT CODE * 03-0235

$ UNIT BID

PAGE 2
0.7950 M LES
$
$
$
$UNTBID $ UNTBID



COUNTY * GRAYSON

WESTERN KENTUCKY PWY

*

PRQJECT NO * FDO4 043 9001 106-108
*
*

TYPE

1 FAULKNER CONSTRUCTI ON LLC
2 JIM SKAGGS | NC

04

3 SCOTTY' S CONTRACTI NG AND STONE LLC

$ UNIT BID

| TEM # | TEM DESCRI PTI ON

67 ENTRANCE PI PE-15 | NCH

68 PERFCRATED PI PE-4 | NCH

69 NON- PERFORATED PI PE-4 | NCH

70 PERF Pl PE HEADWALL TY 1-4 | NCH
71 PERF Pl PE HEADWALL TY 3-4 | NCH
72 PERF Pl PE HEADWALL TY 4-4 | NCH
73 CURB BOX | NLET TYPE A

74  CURB BOX | NLET TYPE B

75 DROP BOX | NLET TYPE 11

76 DROP BOX | NLET TYPE 13G

77 SLOPED BOX QUTLET TYPE 1-24 IN
78 S & F BOX I NLET- QUTLET-24 | NCH
79 S & F BOX I NLET- QUTLET- 30 | NCH
80  JUNCTI ON BOX-24 | NCH

81  JUNCTI ON BOX- MODI FI ED

82 MANHCLE TYPE C

83 SEEDI NG AND PROTECTI ON

84  TEMP SEEDI NG AND PROTECTI ON

85 SPECI AL SEEDI NG CROMN VETCH

86 SCDDI NG

87  TOPDRESSI NG FERTI LI ZER

88 ERCSI ON CONTROL BLANKET

89 SILT TRAP TYPE B

90 CLEAN SILT TRAP TYPE B

91 SILT CHECK

92 CLEAN SI LT CHECK

93 TEMPORARY SI LT FENCE

94  CLEAN TEMPORARY SI LT FENCE

95 CHANNEL LI NI NG CLASS | A

96 CHANNEL LI NI NG CLASS |

97 CHANNEL LI NI NG CLASS 11

98 R W MARKER RURAL TYPE 1

R W MARKER MUNI Cl PAL TYPE 1

QUANTI TY

92
12353.
986.

[EEY
PRNMROANENANR®

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 5,607, 000. 00 4
$ 5,706, 105. 05 5
$ 6,353,594.95 6

UNI'T $UNTBID $ UNTBID

LIN FT 46. 0000 20. 0000
LIN FT 3. 5000 4.0000
LIN FT 4.7500 6. 0000
EACH 275. 0000 400. 0000
EACH 300. 0000 400. 0000
EACH 300. 0000 450. 0000
EACH 2800. 0000 2500. 0000
EACH 2500. 0000 2300. 0000
EACH 1500. 0000 1400. 0000
EACH 1800. 0000 1700. 0000
EACH 1500. 0000 1600. 0000
EACH 2000. 0000 2300. 0000
EACH 2800. 0000 2900. 0000
EACH 1200. 0000 1300. 0000
EACH 2200. 0000 2300. 0000
EACH 2500. 0000 3000. 0000
SQ YD 0. 3000 0. 2600
SQ YD 0. 6000 0. 2500
SQ YD 0. 3200 0. 2600
SQ YD 4. 0000 3. 0000
TON 315. 0000 500. 0000
SQ YD 1. 5000 1. 5000
EACH 300. 0000 500. 0000
EACH 25. 0000 25. 0000
EACH 100. 0000 200. 0000
EACH 10. 0000 5. 0000
LIN FT 3. 0000 1. 5000
LIN FT 0. 5000 0. 1500
TON 100. 0000 70. 0000
TON 18. 0000 17.5000
TON 22.0000 20. 0000
EACH 70. 0000 65. 0000
EACH 70. 0000 65. 0000

LENGTH OF PRQIECT *
TIME FOR COVWPLETI ON * 06/ 01/ 2004

PAGE 3

0.7950 M LES

PRQJECT CODE * 03-0235

$ UNIT BID

$ UNIT BID

$ UNIT BID



TRANSPORTATI ON CABI NET PAGE 4

COUNTY * GRAYSON 04 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * 0.7950 M LES
PRQJECT NO * FDO4 043 9001 106-108 UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 06/ 01/ 2004
ROAD * WESTERN KENTUCKY PWY PRQJECT CODE * 03-0235
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03
1 FAULKNER CONSTRUCTI ON LLC $ 5,607, 000. 00 4 $
2 JIM SKAGGS | NC $ 5,706, 105. 05 5 $
3 SCOTTY' S CONTRACTI NG AND STONE LLC $ 6, 353,594.95 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
100 FENCE- WOVEN W RE TYPE 1 5441.000 LIN FT 4. 0000 3. 2500 3. 5000
101 STANDARD CURB AND GUTTER 578.200 LIN FT 14. 0000 17.5000 20. 0000
102 STANDARD HEADER CURB 508. 000 LIN FT 15. 0000 18. 0000 24.5000
103 EDGE KEY 97.600 LIN FT 15. 0000 13. 0000 11. 1500
104 CEM CONC ENT PAVEMENT-8 | NCH 232.000 SQ YD 50. 0000 45. 0000 48. 0000
105 PCC PAVEMENT- 8 | NCH NON- REI NF 20. 000 SQ YD 100. 0000 45. 0000 80. 0000
106 CONC MED BARR TYPE 9C2 75.000 LIN FT 65. 0000 75. 0000 117. 0000
107 CONCRETE BARRI ER WALL TYPE 9T 9020. 000 LIN FT 30. 0000 35. 0000 32. 0000
108 CRUSHED AGCGREGATE SI ZE NO 2 19. 000 TON 30. 0000 60. 3600 45. 0000
109 D G A BASE 25871. 000 TON 14. 0000 12. 7500 13. 2500
110 TRAFFI C BOUND BASE 500. 000 TON 10. 0000 13. 0000 13. 2500
111 ASPHALT CURI NG SEAL 56. 000 TON 200. 0000 225. 0000 235. 0000
112 EMULSI FI ED ASPHALT RS- 2 18. 800 TON 350. 0000 400. 0000 415. 0000
113  ASPHALT SEAL AGGREGATE 157. 000 TON 40. 5000 30. 0000 48. 0000
114 DRAI NAGE BLANKET- TYPE 11 - ASPH 6099. 000 TON 26. 0000 25. 5500 25. 5500
115 LI ME STABI LI ZED ROADBED 46283. 000 SQ YD 1. 9000 1. 8000 1.5200
116 LI ME 1375. 000 TON 92. 0000 91. 0000 91. 0000
117 SAND FOR BLOTTER 46. 000 TON 20. 0000 15. 0000 10. 0000
118 CL1 ASPH BASE 1. 00D PG64-22 100. 000 TON 35. 0000 38. 0000 38. 0000
119 CL2 ASPH BASE 1. 00D PG64-22 4242. 000 TON 30. 0000 31. 0000 31. 7500
120 CL3 ASPH BASE 1. 00D PG64-22 13062. 000 TON 30. 0000 30. 0000 31. 7500
121 CL1 ASPH SURF 0. 38D PG64- 22 62. 000 TON 45. 0000 47. 5000 50. 0000
122 CL2 ASPH SURF 0. 38D PG64- 22 271.000 TON 35. 0000 40. 0000 40. 0000
123 CL2 ASPH SURF 0. 38C PG64- 22 59. 000 TON 45. 0000 50. 0000 50. 0000
124  CL2 ASPH SURF 0. 50D PG64-22 1233. 000 TON 34. 0000 33. 0000 38. 5000
125 CL3 ASPH SURF 0. 50A P&64-22 2459. 000 TON 40. 0000 39. 0000 38. 5000
126 CLEARI NG AND GRUBBI NG 1.000 LP SUM 145000. 0000  50000. 0000 57787. 5000
127 STAKI NG 1.000 LP SUM 65000.0000  35000.0000 92625. 0000
128 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM  30000. 0000 60000. 0000 103500. 0000
129 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM 70000. 0000  50000.0000 62000. 0000
130 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM 15000. 0000 7500. 0000 6000. 0000
131 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM  65000. 0000 75000. 0000 118790. 0000
132 GWSS GALV STEEL TYPE A 14181. 000 LB 1. 1500 1. 4000 1.1000



*

PRQJECT NO * FDO4 043 9001 106-108
*
*

COUNTY * GRAYSON

TYPE

1 FAULKNER CONSTRUCTI ON LLC
2 JIM SKAGGS | NC
3 SCOTTY' S CONTRACTI NG AND STONE LLC

| TEM DESCRI PTI ON

GVSS GALV STEEL TYPE B
GWSS GALV STEEL TYPE A
GWSS GALV STEEL TYPE B
GVSS ALUM NUM

CLASS A CONCRETE FOR SI GNS
SBM ALUM NUM PANEL SI GNS

SBM ALUM SHEET SI GNS . 080 | NCH
SBM ALUM SHEET SI GNS . 125 | NCH

SBM GALV STEEL PANEL SI GNS

SBM GALV STEEL SHT SIGNS 12 GA

STEEL POST TYPE 2

REMOVE S| GN SUPPORT BEAM
FLEXI BLE DELI NEATCR POST- W
FLEXI BLE DELI NEATCR POST-Y
POLE 120FT MIG HT H GH MAST
POLE BASE- H GH MAST

LI GHTI NG CONTROL EQUI PMENT
HPS LUM NAI RE HI GH MAST
MARKER

TRENCH NG AND BACKFI LLI NG
REMOVE LI GHTI NG

JUNCTI ON BOX TYPE A

JUNCTI ON BOX TYPE C

CONDUI T-3 1/2 | NCH

CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED

MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

WESTERN KENTUCKY PWY
GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

04

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 5,607, 000. 00
$ 5,706, 105. 05
$ 6,353,594.95

QUANTI TY

UNI'T

LP SUM
LP SUM

$ UNIT BID
1. 3000

80705. 1100

5607000. 00

$ UNIT BID
2. 0000

81905. 8100

5706105. 05

LENGTH OF PRQIECT *
TIME FOR COVWPLETI ON * 06/ 01/ 2004

$ UNIT BID
0. 8500

6353594. 95

PRQJECT CODE * 03-0235

$ UNIT BID

PAGE 5
0.7950 M LES
$
$
$
$UNTBID $ UNTBID



MCCRACKEN

US60, US45X, & KY305

*

PRQJECT NO * FD GR 03 0000008
*
*

ASPHALT SURFACE

R
(@) %]

01

M TH CONTRACTI NG COVPANY LLC
CONSTRUCTI ON COVPANY | NC

TRANSPORTATI ON CABI

NET

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 08/15/2003
PRQJECT CODE * 03-0270

QUANTI TY

| TEM DESCRI PTI ON

ASPH PAVE M LLI NG & TEXTURI NG
LEVELI NG & WEDA NG PG64- 22
RECONSTRUCT | NLET

S| DEWALK- 4 | NCH CONCRETE

CL2 ASPH SURF 0. 38D P&64-22
CL2 ASPH SURF 0. 38B PGr0-22
CL3 ASPH SURF 0. 50A PGr6-22
PAVE STRI Pl NG PERM PAI NT-4 | N
PAVE STRI PI NG TEMP PAINT-4 | N
S| DEWALK RAMP TYPE 1

S| DEWALK RAMP TYPE 3

REMOVE PAVEMENT MARKER TYPE V
SI GNS

FLASHI NG ARROW

LANE CLOSURE

MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
MOBI LI ZATION FOR M LL & TEXT
MOBI LI ZATION FOR M LL & TEXT
MOBI LI ZATION FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

5385.
355.

RRRRRRRERRERRN

$ 402, 441.20 4

$ 446, 052. 00 5

$ 6

UNI'T $ UNNT BID $
TON 25. 0000
TON 31. 4900
EACH 600. 0000
SQ YD 115. 0000
TON 31. 4900
TON 35. 6000
TON 35. 9600
LIN FT 0. 1000
LIN FT 0. 0500
EA 1250. 0000
EA 1800. 0000
EACH 5. 0000
SQ FT 2. 0000
EACH 50. 0000
EA 50. 0000
LP SUM 50. 0000
LP SUM 50. 0000
LP SUM 50. 0000
LP SUM 50. 0000

LP SUM 5947. 4000

402441. 20

446052. 00

$ UNIT BID

$ UNIT BID

PAGE 6
3.0010 M LES
$
$
$
$UNTBID $ UNTBID



TRANSPORTATI ON CABI NET PAGE 7
COUNTY * HARLAN 11 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * M LES
PRQJECT NO * FEO2 048 0038 BOOO86N UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
ROAD * KY 38 PRQJECT CODE * 03-0328
TYPE * BRI DGE DECK RESTCRATI ON AND WATERPROOFI NG
DATE 05-23-03
1 M& M SERVICES CO INC $ 136, 227.28 4 THE VELOTTA COVPANY $ 270,274.48
2 DELONG CONCRETE LLC $ 156, 272.64 5 $
3 I NTECH CONTRACTI NG | NC $ 179, 105. 60 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNTBID UNTBID $UNTBID $UNTBID $ UNITBID
1 STEEL RElI NFORCEMENT 669. 300 LB 0. 9000 2. 0000 2.0000 2. 2500
2 REM EPOXY BI T FOREI GN OVERLAY 760. 000 SQ YD 13. 8000 18. 0000 20. 0000 24.0000
3 BLAST CLEAN NG 971. 000 SQ YD 7. 0000 10. 0000 11. 0000 5. 5000
4 EPOXY SAND SLURRY 210.900 SQ YD 25. 0000 20. 0000 23. 0000 25. 0000
5 CONC CLASS M FULL DEPTH PATCH 22.200 CU YD 450. 0000 1000. 0000 350. 0000 150. 0000
6 ARMORED EDGE FOR CONCRETE 95.600 LIN FT 100. 0000 200. 0000 115. 0000 350. 0000
7 EXPAN JO NT REPLACE 1 1/2 | NCH 70.400 LIN FT 280. 0000 200. 0000 340. 0000 640. 0000
8 EXPAN JO NT REPLACE 2 1/2 | NCH 34.200 LIN FT 290. 0000 250. 0000 360. 0000 750. 0000
9 PAVE STRI Pl NG PERM PAI NT-4 | N 386.000 LIN FT 2.5000 1. 0000 1. 5000 3. 0000
10 PAVE STRI Pl NG TEMP REM TAPE- B 610. 000 LIN FT 2.0000 4.0000 1. 5000 1. 4200
11 PAVE STRI PI NG TEMP REM TAPE- W 1002. 000 LIN FT 0. 9000 0. 5000 1.1000 0. 9700
12 PAVE STRI PI NG TEMP REM TAPE-Y 1586. 000 LIN FT 0. 9000 0. 1000 1.1000 0. 9700
13  TEWMP SI GNAL MULTI PHASE 1. 000 EA 3000. 0000 5000. 0000 9000. 0000 3900. 0000
14 ELI M NATE TRANSVERSE JO NT 78.500 LIN FT 200. 0000 200. 0000 165. 0000 570. 0000
15 LANE CLOSURE 2.000 EA 1000. 0000 0. 5000 2000. 0000 2000. 0000
16 CONCRETE OVERLAY- LATEX 29.600 CU YD 1100. 0000 1175. 0000 1800. 0000 2000. 0000
17 CONC OVERLAY- LOW SLUWP 40.100 CU YD
18 SI GN\S 200. 000 SQ FT 8. 0000 0. 5000 9. 0000 5. 2000
19 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 2500. 0000 2000. 0000 4000. 0000 10000. 0000
20 DEMOBI LI ZATI ON 1.000 LP SUM 2013. 2100 2309. 4400 2650. 0000 5000. 0000
21 TOTAL BID 136227. 28 156272. 64 179105. 60 270274. 48



TRANSPORTATI ON CABI NET PAGE 8

COUNTY * CAMPBELL 06 DEPARTMENT OF HI GHWAYS LENGTH OF PRQIECT * M LES
PROJECT NO. * IM471-4 (31) 4,FD52 019 0471 UNI T TABULATI ON OF BI DDERS TIME FOR COWPLETI ON * 11/15/ 2004
ROAD * | 471 PRQJECT CODE * 03-0333
TYPE * CLEANI NG AND PAI NTI NG EXP JO NT REPLACEMENT, JO NT RESEAL
DATE 05-23-03
1 BRIDGES R US PAI NTI NG COVPANY | NC $ 3,707,795.00 4 M & J CONSTRUCTI ON CO OF PI NELLAS $ 4,829,217.75
2 HERCULES PAI NTI NG COMPANY | NC $ 4,434,027.50 5 ATLAS CENTRAL CORPORATI ON $ 5,038, 460. 00
3 M & J PAINTI NG COVPANY | NC $ 4,783, 695.00 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
1 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 230000.0000 101000.0000 200000.0000 180000.0000  94000. 0000
2 CLEAN & PAI NT STRUCTURAL STEEL 1. 000 LP SUM 3290000. 0000 4185000. 0000 4200000. 0000 4233550. 0000 4550000. 0000
3 JA NT SEALI NG 1.000 LP SUM 53000. 0000 24000. 0000 133000. 0000 146300. 0000 135000.0000
4  JO NT REPLACEMENT 1.000 LP SUM 80000. 0000 58500. 0000 180000. 0000 198000. 0000 185000. 0000
5 DEMOBI LI ZATI ON 1.000 LP SUM 54795.0000 65527.5000 70695. 0000 71367. 7500 74460. 0000

6 TOTAL BID 3707795. 00  4434027.50 4783695.00 4829217.75 5038460. 00



TRANSPORTATI ON CABI NET PAGE 9

COUNTY * CLARK 07 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 3.1000 M LES
PROJECT NO. * IMNH 64-5 (63) 89, FD52 025 UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
ROAD * | 64 PRQIECT CODE * 03- 0334
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 05-23-03
1 THE ALLEN COVPANY | NC $20, 636, 242. 58 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBID $UNTBD $UNTBID $ UNTBID
1 CONCRETE- CLASS A 674.500 CU YD 273. 0000
2 CONCRETE- CLASS AA 523.000 CU YD 310. 0000
3 STEEL RElI NFORCEMENT 80870. 000 LB 0. 6000
4  STEEL REl NF- EPOXY CQOATED 133438. 000 LB 0. 6600
5 PRECAST PC | BEAM TYPE 5 1528. 000 LIN FT 176. 0000
6 TEST PILES 65.000 LIN FT 35. 0000
7 Pl LES- STEEL HP14X89 420.000 LIN FT 35. 0000
8 PI LE PO NTS-14 | NCH 16. 000 EACH 110. 0000
9 MASONRY COATI NG 1235. 000 SQ YD 8. 0000
10 STRUCTURE EXCAV- SCLI D ROCK 196. 000 CU YD 45. 0000
11 CRUSHED AGGREGATE SLOPE PROT 179. 000 TON 20. 0000
12 STRUCTURE CGRANULAR BACKFI LL 192.000 CU YD 33. 0000

13 FOUNDATI ON PREPARATI ON 1

14 FOUNDATI ON PREPARATI ON 1. .

15 FOUNDATI ON PREPARATI ON 1.000 LP SUM 1560. 0000
16 FOUNDATI ON PREPARATI ON 1

17 FOUNDATI ON PREPARATI ON 1

18 REMOVE CONCRETE MASONRY 108. 100 CU YD 90. 0000
19 ELECTRI CAL CONDUI T 1.000 LP SUM 7000. 0000
20 ARMORED EDGE FOR CONCRETE 96. 300 LIN FT 36. 0000
21 LI GAT WEI GAT FI LL 49. 400 CU YD 208. 8600
22 CRUSHED AGCGREGATE SI ZE NO 2 2.000 TON 75. 0000
23 PERFCRATED PI PE-4 | NCH 731.000 LIN FT 8. 0000
24 PERFCRATED PI PE-6 | NCH 17133.000 LIN FT 5. 2500
25 NON- PERFORATED PI PE-4 | NCH 24.000 LIN FT 15. 0000
26 PERF PI PE HEADWALL TY 1-4 | NCH 2.000 EACH 500. 0000
27 I SLAND | NTEGRAL CURB 34.500 LIN FT 30. 0000
28 DELI NEATOR FCR BARRI ER- YELLOW 1560. 000 EACH 7.2500
29 REMOVE PAVEMENT 390. 000 SQ YD 5. 7500
30 GRANULAR EMBANKMENT 9229. 000 CU YD 25. 0000
31 EVMBANKMENT | N PLACE 134309. 000 CU YD 9. 8000
32 WATER 3585. 000 M GAL 1. 0000
33 REMOVE & REPLACE FENCE 32699. 000 LIN FT 5. 6000



COUNTY * CLARK 07

| 64

*

PROJECT NO. * IMNH 64-5 (63) 89, FD52 025
*
*

TYPE

1 THE ALLEN COVPANY | NC

TRANSPORTATI ON CABI NET PAGE 10

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJECT * 3.1000 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0334

DATE 05-23-03

$20, 636, 242. 58

4 $
5 $
6 $

$ UNIT BID

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
34  GUARDRAI L- STEEL W BEAM S FACE 9737. 500
35 GUARDRAI L TERM NAL SECT NO 1 5. 000
36 GUARDRAI L CON TO BR END TYPE A 4.000
37 GUARDRAI L END TREATMENT TYPE 1 1. 000
38 GUARDRAI L END TREATMENT TY 2A 6. 000
39 GUARDRAI L END TREATMENT TYPE 3 1. 000
40 REMOVE GUARDRAI L 15500. 000
41 GUARDRAI L END TREATMENT TY 4A 9. 000
42  TEMPCRARY GUARDRAI L 900. 000
43 CLEARI NG AND GRUBBI NG 1. 000
44 FABRI C- GEOTEXTI LE TYPE 111 11679. 000
45 FABRI C- GEOTEXTI LE TYPE |V 9265. 000
46 SAFELQADI NG 2.800
47 S| DEWALK- 4 | NCH CONCRETE 19. 000
48  STAKI NG 1. 000
49 CONC MED BARR TY 14C- 50 15379. 000
50 CONC MED BARR TY 14C1-50 142. 000
51 CONC MED BARR TY 12C2-50 180. 000
52 CONC MED BARR TY 14C-50 MOD 142. 000
53 REMOVE EXI STI NG STRUCTURE 1. 000
54 INSP & CERT EDGE DRAIN SYS 1. 000
55 CHANNEL LI NI NG CLASS 11 3754. 500
56 CHANNEL LI NI NG CLASS 111 489. 000
57  TEMPORARY SI LT FENCE 976. 000
58 SILT TRAP TYPE B 41. 000
59 SILT CHECK 175. 000
60 SILT CHECK TY 2 M2D 44.000
61 CLEAN SILT TRAP TYPE B 41. 000
62 CLEAN SI LT CHECK 175. 000
63 CLEAN SILT CHECK TY 2 MOD 44.000
64  CLEAN TEMPORARY SI LT FENCE 976. 000
65 ERCSI ON CONTRCOL BLANKET 12574. 000
66  TEMP SEEDI NG AND PROTECTI ON 16258. 000

UNI'T

LIN FT
EACH
EACH
EACH
EACH
EACH
LIN FT
EACH
LIN FT
LP SUM
SQ YD
SQ YD

9.
32.
1430.
2610.
340.
400.
1.
1450.

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 11

LENGTH OF PRQJIECT * 3.1000 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0334

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * CLARK 07 DEPARTMENT OF HI GHWAYS
PROJECT NO. * IMNH 64-5 (63) 89, FD52 025 UNI T TABULATI ON OF BI DDERS
ROAD * | 64
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 05-23-03

1 THE ALLEN COVPANY | NC $20, 636, 242. 58

2 $

3 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $ UNNT BID

67  TOPDRESSI NG FERTI LI ZER 9.400 TON 300. 0000
68 SEEDI NG AND PROTECTI ON 162585. 000 SQ YD 0.2700
69 SPECI AL SEEDI NG CROMN VETCH 31729. 000 SQ YD 0.1700
70 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 214975. 7800
71 RELOCATE TEMP CONC MED BARRI ER  4000. 000 LIN FT 4.0000
72 BARRI CADE- TYPE 111 4. 000 EACH 250. 0000
73 SI GNS 2346.000 SQ FT 6. 8500
74 VAR MESSAGE SI GN-PORT 3 LINE 2.000 EACH 25000. 0000
75 FLASH NG ARROW 4. 000 EACH 5000. 0000
76 CRASH CUSHI ON TYPE VI -T 5. 000 EACH 10165. 0000
77 CONCRETE BARRI ER WALL TYPE 9T  36940. 000 LIN FT 49. 1000
78 REMOVE PAVEMENT MARKER TYPE V 487. 000 EACH 5. 0000
79  TUBULAR NMARKERS 18. 000 EACH 50. 0000
80 PAVE STRI PI NG TEMP PAINT-4 IN 30725.000 LIN FT 0. 1400
81 PAVE STRI PI NG TEMP PAINT-6 I N 583698. 000 LIN FT 0. 1400
82 PAVE STRI PI NG REMOVAL- 6 | NCH 1320. 000 LIN FT 0. 5000
83 PAVE STRI PI NG TEMP REM TAPE- B 4725.000 LIN FT 2.4500
84 PAVE STRI PI NG TEMP REM TAPE-W 121406. 000 LIN FT 1.0800
85 PAVE STRI PI NG TEMP REM TAPE-Y 104316.000 LIN FT 1.0800
86 PAVEMENT MARKER TY | VA- MV TEMP 946. 000 EACH 3. 2500
87 PAVEMENT MARKER TY | VA-MY TEMP  7559. 000 EACH 3. 2500
88 PAVE STRI PI NG PERM PAINT-4 IN  16379.000 LIN FT 0.1200
89 PAVE MRKG THERMO STCOP BAR- 241 N 48.000 LIN FT 5. 0000
90 PAVE STRI PI NG THERMO-6 | NCH W 61167.000 LIN FT 0. 5000
91 PAVE STRI PI NG THERMO-6 INCH Y  40778.000 LIN FT 0. 5000
92 PAVEMENT MARKER TYPE V- BY 104. 000 EACH 16. 0000
93 PAVEMENT MARKER TYPE V-B WR 891. 000 EACH 16. 0000
94 ENTRANCE PI PE-15 | NCH 240.000 LIN FT 25. 0000
95 CULVERT PI PE-15 | NCH 56.000 LIN FT 60. 0000
96 CULVERT PI PE-15 | NCH 177.000 LIN FT 60. 0000
97 CULVERT PI PE-18 | NCH 18. 000 LIN FT 52. 0000
98 CULVERT PI PE-18 | NCH 132.000 LIN FT 45. 0000
99 CULVERT PI PE-24 | NCH 153. 000 LIN FT 60. 0000



TRANSPORTATI ON CABI NET PAGE 12

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

COUNTY * CLARK 07
PROJECT NO. * IMNH 64-5 (63) 89, FD52 025
ROAD * | 64
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE

1 THE ALLEN COVPANY | NC

LENGTH OF PRQJIECT * 3.1000 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0334

DATE 05-23-03

$20, 636, 242. 58

| TEM DESCRI PTI ON

STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVER
STORM SEVEER
STORM SEVEER
STORM SEVEER
STORM SEVEER

Pl PE- 15 | NCH
Pl PE- 15 | NCH
Pl PE- 18 | NCH
Pl PE- 18 | NCH
Pl PE-18 | NCH EQUI V
Pl PE- 24 | NCH
Pl PE- 24 | NCH
Pl PE- 30 | NCH

METAL END SECTION TY 4-18 | NCH
SLOPED BOX QUTLET TYPE 1-15 IN
SLOPED BOX QUTLET TYPE 1-18 IN
S & F BOX | NLET- QUTLET- 18 | NCH
S & F BOX | NLET- QUTLET- 24 | NCH
CURB BOX | NLET TYPE B

DROP BOX I NLET TYPE 1

DROP BOX | NLET TYPE 5C

DROP BOX | NLET TYPE 5D

DROP BOX | NLET TYPE 13G

DROP BOX | NLET TYPE 13S

CONC MED BAR BOX IN TY 14A2-50

CONC MED BAR BOX
CONC MED BAR BOX
CONC MED BAR BOX
CONC MED BAR BOX
CONC MED BAR BOX

TY 14A1-50
TY 14B2-50
TY 14B1-50
TY14B2T- 50
BOT PH- MOD

Z2zZzZ2zZ2Z

JUNCTI ON BOX- 24 | NCH

JUNCTI ON BOX

CONCRETE- CLASS A

STEEL RElI NFORCEMENT

CL2 ASPH BASE 0. 75D P&64- 22
CL2 ASPH SURF 0. 38D P&64-22
CL3 ASPH SURF 0. 50D PG&64-22
CL4 ASPH SURF 0. 50A PGr6-22

QUANTI TY

27.
61.
106.
1837.
12.
32.
536.
371.

POPRDMMOORNRPO~NWANENOOR

UNI'T

$ UNNT BID

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 13
COUNTY * CLARK 07 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3.1000 M LES
PROJECT NO. * IMNH 64-5 (63) 89, FD52 025 UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
ROAD * | 64 PRQIECT CODE * 03- 0334
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE

1 THE ALLEN COVPANY | NC

DATE 05-23-03

| TEM DESCRI PTI ON

133 CL3 ASPH BASE 1. 50D PG64-22
134  CL3 ASPH BASE 1.00D PG64-22
135 CL4 ASPH BASE 1. 50D PG64-22
136 CL4 ASPH BASE 1. 00D PG64-22
137 CL4 ASPH BASE 1. 00D PGr6-22
138  ASPHALT SEAL AGGREGATE

139 EMULSI FI ED ASPHALT RS- 2

140 LEVELI NG & WEDA NG PG64- 22
141 DRAI NAGE BLANKET- TYPE | | - ASPH
142 SAND FOR BLOTTER

143  ASPHALT CURI NG SEAL

144 D G A BASE

145  TRAFFI C BOUND BASE

146 PCC PAVEMENT- 8 | NCH NON- REI NF
147  ASPH PLACEMENT W TH MIv

148 EDGE KEY

149 MOBI LI ZATION FOR M LL & TEXT
150 ASPH PAVE M LLI NG & TEXTURI NG
151 SAWCUT

152 RED QAK

153 Cl MVARON GREEN ASH

154 EASTERN WH TE PI NE

155 STEEL POST M LE MARKERS

156 REFERENCE MARKER

157 REM & RELOCATE SI GN

158 FLEXI BLE DELI NEATOR POST- W
159 POLE BASE | N MEDI AN WALL

160  JUNCTI ON BOX- ELECTRI CAL

161  JUNCTI ON BOX TYPE B

162 CONDUI T- 2 | NCH

163 CONDUI T- 3 | NCH

164 MOBI LI ZATI ON

165 DEMOBI LI ZATI ON

166 TOTAL BID

$20, 636, 242. 58

$

$
QUANTITY UNIT $ UNNT BID
13848. 000 TON 37. 0000
41729. 000 TON 37.9000
16411. 000 TON 38. 4000
35391. 000 TON 38. 4000
23635. 000 TON 45. 5000
390. 200 TON 45. 0000
47.100 TON 350. 0000
32469. 000 TON 41. 7500
34428. 000 TON 29. 9000
310. 000 TON 32. 0000
99. 000 TON 300. 0000
130502. 000 TON 15. 6500
70. 000 TON 25. 0000
67.000 SQ YD 75. 0000
96565. 000 TON 1. 5000
79.500 LIN FT 10. 0000
1.000 LP SUM 500. 0000
3781. 000 TON 17. 0000
34377.000 LIN FT 1. 0000
90. 000 EACH 453. 5000
88. 000 EACH 438. 4000
408. 000 EACH 166. 3000
6. 000 EACH 95. 0000
14. 000 EACH 250. 0000
6. 000 EACH 400. 0000
175. 000 EACH 25. 6000
56. 000 EACH 1400. 0000
6. 000 EACH 300. 0000
12. 000 EACH 300. 0000
1712.000 LIN FT 5. 0000
15450. 000 LIN FT 7.5000
1.000 LP SUM 590000. 0000
1.000 LP SUM 298000. 0000

20636242. 58

4 $
5 $
6 $
$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * BOONE

usS 42

W)
¥ F X F

TYPE

1 BARRETT PAVI NG MATERI ALS | NC
2 A S L EXCAVATI NG I NC

06

STPS 5138 (53), FD52 008 0042

3 LAVWRENCE CONSTRUCTI ON AND LEASI NG | NC

$ UNNT BID

| TEM # | TEM DESCRI PTI ON
1 ROADWAY EXCAVATI ON
2 WATER
3 PAVE STRI Pl NG PERM PAI NT-4 | N
4 PAVE MRKG THERMO STCOP BAR- 121 N
5 PAVE MRKG PRE THERM CURV ARROW
6 PAVE MRKG PREF THERMO " ONLY"
7 PAVEMENT MARKER TYPE V- BY
8 SI GN\S
9 REMOVE FENCE
10 CULVERT PI PE-18 | NCH
11 DROP BOX | NLET TYPE 1
12 SLOPED BOX QUTLET TYPE 1-18 IN
13 SEEDI NG AND PROTECTI ON
14 SODDI NG
15 TOPDRESSI NG FERTI LI ZER
16 SILT TRAP TYPE A
17 CLEAN SILT TRAP TYPE A
18 SILT CHECK
19 CLEAN SI LT CHECK
20 TEMPORARY SI LT FENCE
21 CLEAN TEMPCRARY SI LT FENCE
22 R W MARKER RURAL TYPE 1
23 FENCE- TEMPORARY
24 EDGE KEY
25 ASPH PAVE M LLI NG & TEXTURI NG
26 CRUSHED STONE BASE
27 CL2 ASPH BASE 1. 00D PG64-22
28 CL2 ASPH SURF 0. 38C P&64-22
29 CLEARI NG AND GRUBBI NG
30 STAKI NG
31 MAI NTAIN AND CONTRCL TRAFFI C
32 MOBI LI ZATI ON FOR M LL & TEXT
33 DUCTI LE | RON PI PE-12 | NCH

QUANTI TY

2296

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON | NTERSECTI ON RECONSTRCT

DATE 05-23-03

$ 165,977.52
$ 173,828.57
$ 217,589.96

UNI'T

U YD
M GAL
LIN FT
LIN FT
EACH
EACH
EACH
SQ FT
LIN FT
LIN FT
EACH
EACH
SQ YD
SQ YD

12.

4  LONKARD

PAGE 14
LENGTH OF PRQJIECT * 0. 1000 M LES
TIME FOR COVPLETI ON * 08/ 04/ 2003
PRQJECT CODE * 03-0335

CONSTRUCTI ON COVPANY $ 236,451.95
$
$

$UNTBID $UNTBID $UNTBID $UNTBID
15. 0000 15. 0000
0. 0100 2.5000
0. 4400 0. 5000
23.1000 10. 0000
178. 5000 150. 0000
236. 2500 215. 0000
47. 2500 25. 0000
15. 0000 8. 0000
0. 0100 4.5000
38. 0000 60. 0000
2000. 0000 2000. 0000
2000. 0000 2000. 0000
0000 1. 5000
8. 0000 8. 0000
600. 0000 1500. 0000
1. 0000 250. 0000
1. 0000 250. 0000
1. 0000 250. 0000
1. 0000 250. 0000
7. 0000 5. 0000
0. 1000 5. 0000
70. 0000 110. 0000
10. 0000 12. 0000
38. 2400 100. 0000
223.7400 200. 0000
20. 0000 22.0000
53. 4000 55. 0000
63. 4700 60. 0000
11000. 0000 10000. 0000
2000. 0000 5000. 0000
4000. 0000 7500. 0000
1. 0000 3500. 0000
77.7000 65. 0000



COUNTY * BOONE
PROQJECT NO. * STPS 5138 (53),
ROAD * US 42
TYPE *

1 BARRETT PAVI NG MATERI ALS | NC

2 A S L EXCAVATI NG I NC

06

FD52 008 0042

3 LAVWRENCE CONSTRUCTI ON AND LEASI NG | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON | NTERSECTI ON RECONSTRCT

DATE 05-23-03

PAGE 15
LENGTH OF PRQJIECT * 0. 1000 M LES
TIME FOR COVPLETI ON * 08/ 04/ 2003
PRQJECT CODE * 03-0335

QUANTI TY

| TEM # | TEM DESCRI PTI ON
34  GATE VALVE-6 | NCH

35 GATE VALVE-12 | NCH

36  ANCHORI NG TEE & BLOCK
37 BEND & BLOCK

38 CONNECT TO 12 | NCH

39  TAPPI NG SLEEVE & VALVE
40 RELCCATE FI RE HYDRANT
41  ADJUST WATER VALVE

42  ADJUST FI RE HYDRANT

43 REPLACE TEE W STRAI GHT 16" DI P
44 DEMOBI LI ZATI ON

TOTAL BI D

PRrENPPRREAEREE

$ 165,977.52 4  LONKARD

$ 173,828.57 5

$ 217,589.96 6
UNI'T $UNTBID $ UNITBID
EACH 650. 0000 750. 0000
EACH 1750. 0000 1800. 0000
EACH 450. 0000 700. 0000
EACH 400. 0000 800. 0000
EACH 2800. 0000 1500. 0000
EA 7400. 0000 4000. 0000
EA 900. 0000 1500. 0000
EACH 150. 0000 175. 0000
EACH 700. 0000 1000. 0000
EACH 3200. 0000 2000. 0000
LP SUM 2550. 0000 2568. 8900
165977. 52 173828. 57

CONSTRUCTI ON COVPANY $ 236,451.95
$
$
$UNTBID $UNTBID $UNTBID $UNTBID

577.5000 900. 0000
1323. 0000 1450. 0000
420. 0000 1200. 0000
367. 5000 700. 0000
2625. 0000 3500. 0000
7318. 5000 7500. 0000
1260. 0000 1400. 0000
78. 7500 350. 0000
945. 0000 850. 0000
2940. 0000 5000. 0000
3215. 6100 3494. 3600
217589. 96 236451. 95



TRANSPORTATI ON CABI NET

PAGE 16
LENGTH OF PRQJECT * 0.4750 M LES
TIME FOR COVPLETI ON * 08/15/2003

PRQIECT CODE * 03- 0336

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * FAYETTE 07 DEPARTMENT COF HI GHWAYS
PROQJECT NO. * STPS 027-2 (103), FD52 034 UNI T TABULATI ON OF BI DDERS
ROAD * KY 4
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE

DATE 05-23-03

1 LEXI NGTON QUARRY COVPANY $ 592,362.55 4

2 $ 5

3 $ 6

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID

1 REMOVE CONCRETE MASONRY 1. 000 CU YD 750. 0000
2 MASONRY COATI NG 18. 300 SQ YD 30. 0000
3 CONCRETE- CLASS A 15. 000 CU YD 510. 0000
4  STEEL RElI NFORCEMENT 1956. 000 LB 1. 0000
5 FOUNDATI ON PREPARATI ON 1.000 LP SUM 1500. 0000
6 ROADWAY EXCAVATI ON 7371.000 CU YD 8. 2500
7 CONCRETE- CLASS A 2.280 CU YD 700. 0000
8 STEEL RElI NFORCEMENT 16. 000 LB 2. 0000
9 SAWCUT 1991. 000 LIN FT 2.2500
10 PAVE STRI PI NG TEMP PAINT-4 IN 5527.000 LIN FT 0. 2600
11 PAVE STRI PI NG THERMO-6 | NCH W 4052. 000 LIN FT 1. 2100
12 PAVE STRI PI NG THERMO-6 | NCH Y 1178.000 LIN FT 1. 2100
13 PAVE STRI PI NG THERMO- 12 | NCH W 297.000 LIN FT 1. 5800
14 PAVE STRI PI NG REMOVAL- 4 | NCH 70.000 LIN FT 1. 0500
15 PAVE STRI PI NG REMOVAL- 12 | NCH 88.000 LIN FT 1. 3200
16 PAVE MRKG THERMO STCOP BAR- 241 N 123.000 LIN FT 5.2700
17 PAVE MRKG PRE THERM CURV ARROW 15. 000 EACH 79. 0300
18 PAVE MRKG PRE THERM COVB ARROW 6. 000 EACH 105. 3700
19 PAVEMENT MARKER TYPE V-B WR 44.000 EACH 26. 3400
20 PAVEMENT MARKER TYPE V-B Y/ R 29. 000 EACH 26. 3400
21 SI GNS 284.500 SQ FT 6. 1400
22 GUARDRAI L- STEEL W BEAM S FACE 812.500 LIN FT 12. 2800
23 GUARDRAI L END TREATMENT TY 2A 2.000 EACH 553. 1800
24  GUARDRAI L END TREATMENT TY 4A 1. 000 EACH 1627. 9300
25 CULVERT PI PE-18 | NCH 101. 000 LIN FT 50. 0000
26 CULVERT PI PE-24 | NCH 22.500 LIN FT 75. 0000
27 PERFCRATED PI PE-4 | NCH 1844.000 LIN FT 6. 0000
28 NON- PERFORATED PI PE-4 | NCH 72.000 LIN FT 9. 0000
29 PERF PI PE HEADWALL TY 1-4 | NCH 1. 000 EACH 525. 0000
30 PERF PI PE HEADWALL TY 2-4 | NCH 1. 000 EACH 555. 0000
31 PERF PI PE HEADWALL TY 3-4 | NCH 4. 000 EACH 575. 0000
32 METAL END SECTION TY 2-18 | NCH 1. 000 EACH 1500. 0000
33 SEEDI NG AND PROTECTI ON 15000. 000 SQ YD 0. 3400



*

PROQJECT NO. * STPS 027-2 (103), FD52 034
*
*

COUNTY * FAYETTE

KY 4
TYPE

1 LEXI NGTON QUARRY COVPANY

07

TRANSPORTATI ON CABI NET PAGE 17

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJECT * 0.4750 M LES
TIME FOR COVPLETI ON * 08/15/2003
PRQIECT CODE * 03- 0336

DATE 05-23-03

$ 592,362.55

QUANTI TY

3

| TEM # | TEM DESCRI PTI ON
34  SPECI AL SEEDI NG CROMN VETCH
35 ERCSI ON CONTRCOL BLANKET
36 SILT CHECK
37 CLEAN SI LT CHECK
38  TEMPORARY SI LT FENCE
39 CLEAN TEMPCRARY SI LT FENCE
40 CHANNEL LI NI NG CLASS 11
41 EDGE KEY
42  ASPH PAVE M LLI NG & TEXTURI NG
43 CRUSHED AGCGREGATE SI ZE NO 2
44 D G A BASE
45  TRAFFI C BOUND BASE
46 LEVELI NG & WEDA NG PG64- 22
47  ASPHALT CURI NG SEAL
48 EMULSI FI ED ASPHALT RS-2
49  ASPHALT SEAL AGGREGATE
50 SAND FOR BLOTTER
51 DRAI NAGE BLANKET- TYPE 11 - ASPH
52 CL3 ASPH BASE 1. 00D PGr6-22
53 CL3 ASPH BASE 1. 00D PG54-22
54  CL3 ASPH SURF 0. 50B PGr6-22
55 CLEARI NG AND GRUBBI NG
56 STAKI NG
57 MAI NTAI N AND CONTROL TRAFFI C
58 MOBI LI ZATI ON FOR M LL & TEXT
59 CONDUI T-2 | NCH
60 CONDUI T- 3 | NCH
61  JUNCTION BOX TYPE B
62  TRENCHI NG AND BACKFI LLI NG
63 LOOP W RE
64  CABLE-NO 14/7C
65 CABLE-NO. 14/1 PAIR

MESSENGER- 10800 LB

1500.
1406.

UNI'T

SQ YD
SQ YD
EACH
EACH
LIN FT
LIN FT

LIN FT

LIN FT

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * FAYETTE 07

KY 4

*

PROQJECT NO. * STPS 027-2 (103), FD52 034
*
*

TYPE

1 LEXI NGTON QUARRY COVPANY

TRANSPORTATI ON CABI NET PAGE 18
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 0.4750 M LES

UNI T TABULATI ON OF BI DDERS
GRADE, DRAIN, AND ASPHALT SURFACE

TIME FOR COVPLETI ON * 08/15/2003
PRQIECT CODE * 03- 0336

DATE 05-23-03

$ 592,362.55

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY

67 LOOP SAW SLOT AND FI LL 1050. 000
68 I NSTALL CONTROLLER- TYPE 170 2.000
69 I NSTALL STEEL STRAIN POLE 4.000
70 REMOVE S| GNAL EQUI PMENT 1. 000
71 I NSTALL SI GNAL 11. 000
72 GWSS GALV STEEL TYPE B 1478. 000
73 CLASS A CONCRETE FOR SI GNS 2.600
74  SBM ALUM SHEET SI GNS . 125 | NCH 46. 000
75 SBM GALV STEEL SHT SIGNS 12 GA 46. 000
76 STEEL POST TYPE 2 36. 000
77 REMOVE Sl GN SUPPORT BEAM 2.000
78 MESSENGER- 10800 LB 100. 000
79 I NSTALL STEEL STRAIN POLE 2.000
80 POLE 30 FT MIG HT 1. 000
81 POLE 40 FT MIG HT 7.000
82 BRACKET 15 FT 8. 000
83 POLE BASE 8. 000
84  TRANSFORMER BASE 8. 000
85 HPS LUM NAI RE 8. 000
86 FUSED CONNECTCOR KI' T 16. 000
87 CONDUI T-2 | NCH 2303. 000
88  JUNCTION BOX TYPE B 7.000
89  TRENCHI NG AND BACKFI LLI NG 2303. 000
90 WRE-NO. 12 880. 000
91 WRE-NO 6 954. 000
92 WRE-NO 4 234.000
93 WRE-NO. 2 3056. 000
94 WRE-NO. O 1316. 000
95 REMOVE LI GHTI NG 1. 000
96 DEMOBI LI ZATI ON 1. 000
97 TOTAL BID

UNI'T

LIN FT
EACH
EACH
EACH
EACH
LB

LP SUM
LP SUM

$ UNNT BID

7.9000
2107. 3500
2318. 0900
1475. 1500

179. 1200

1685. 8800
9000. 0000

592362. 55

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 19
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 2. 6500 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/03/2003
PRQJECT CCDE * 03-0337

DATE 05-23-03

$ 190,738.84 4 SCOTITY' S CONTRACTI NG AND STONE LLC $  284,995.09
$ 195,526. 47 5 $
$  241,619.23 6 $

COUNTY * HARDI N 04
PROQJECT NO. * STPS 7872 (7) FD52 047 0251
ROAD * KY 251
TYPE * GUARDRAI L AND SPOT | MPROVEMENTS
1 DO ALL CONSTRUCTION I NC
2 A S L EXCAVATI NG I NC
3 CERTI FI ED CONSTRUCTI ON CO | NC
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 EMBANKMENT | N PLACE 5602. 000
2 CONCRETE- CLASS A 11. 640
3 STEEL RElI NFORCEMENT 345. 000
4  SIG\S 152. 000
5 GUARDRAI L- STEEL W BEAM S FACE 3450. 000
6 GUARDRAI L TERM NAL SECT NO 1 8. 000
7 GUARDRAI L END TREATMENT TY 4A 10. 000
8 REMOVE HEADWALL 10. 000
9 CULVERT PI PE-18 | NCH 45. 000
10 CULVERT PI PE-24 | NCH 28. 000
11 CULVERT PI PE-30 | NCH 33. 000
12 SEEDI NG AND PROTECTI ON 9571. 000
13 SPECI AL SEEDI NG CROMN VETCH 9876. 000
14  SILT CHECK 1. 000
15 CLEAN SI LT CHECK 1. 000
16 TEMPORARY SI LT FENCE 2632. 000
17 CLEAN TEMPCRARY SI LT FENCE 2632. 000
18 CHANNEL LI NI NG CLASS 11 487. 000
19 FABRI C- GEOTEXTI LE TYPE 11 160. 000
20 CLEARI NG AND GRUBBI NG 1. 000
21 STAKI NG 1. 000
22 MAI NTAI N AND CONTROL TRAFFI C 1. 000
23 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 11. 5000 9. 4800 15. 0000 22.2800
CU YD 1150. 0000 961. 5000 850. 0000 850. 0000
LB 2. 0000 1. 4000 0. 0100 1. 0000
SQ FT 5. 5000 6. 7500 5. 0000 12. 5000
LIN FT 10. 2300 10. 3600 10. 5000 10. 2300
EACH 42. 0000 41. 0000 60. 0000 42. 0000
EACH 1422. 0000 1480. 0000 1350. 0000 1522. 5000
EACH 350. 0000 400. 0000 400. 0000 500. 0000
LIN FT 90. 0000 62. 9500 60. 0000 100. 0000
LIN FT 110. 0000 92. 4500 70. 0000 100. 0000
LIN FT 145. 0000 97. 4000 80. 0000 100. 0000
SQ YD 0. 3400 0. 3800 0. 7500 0. 3600
SQ YD 0. 4000 0. 3200 0. 3500 0. 2200
EACH 70. 0000 150. 0000 200. 0000 70. 0000
EACH 10. 0000 25. 0000 10. 0000 10. 0000
LIN FT 3. 0000 2. 2500 4. 0000 1. 5000
LIN FT 1. 0000 0. 2500 0. 1000 0. 5000
TON 24.0000 25. 7500 20. 0000 20. 0000
SQ YD 2. 0000 1. 6000 3. 0000 2.0000

LP SUM 3500. 0000 16275. 0000  35000. 0000 29480. 0000
LP SUM 1500. 0000 7000. 0000 5000. 0000 6250. 0000
LP SUM 8500. 0000 13700. 0000 10000. 0000 20625. 0000
LP SUM 2818. 8000 2889. 5500 3570. 7300 4211. 7500

190738. 84 195526. 47 241619. 23 284995. 09



PRQIECT NO

COUNTY * HOPKI NS

*
*
ROAD * KY 109
TYPE *

02

STPS 5041 (12), FD52 054 0109

1 HAYDON BROTHERS CONTRACTI NG | NC
2 CROMN CONTRACTI NG & PAVI NG LLC

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, & ASPHALT SURFACE TO | MPROVE SI GHT DI STANCE

DATE 05-23-03

$ 325,000.00
$ 331,323.25

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

PAGE 20

0. 2550 M LES
42 CALENDAR DAYS
PRQJECT CCDE * 03-0338

$ UNNT BID

3
| TEM # | TEM DESCRI PTI ON

1 ROADWAY EXCAVATI ON

2 WATER

3 PAVE STRI PI NG PERM PAINT-4 I N

4  SIG\S

5 BARRI CADE- TYPE 111

6 CULVERT PI PE-24 | NCH

7 ENTRANCE PI PE-15 | NCH

8 ENTRANCE Pl PE-18 | NCH

9 S & F BOX I NLET- QUTLET-24 | NCH
10 SEEDI NG AND PROTECTI ON
11 SCODDI NG
12 ERCSI ON CONTRCOL BLANKET
13 SILT CHECK
14  CLEAN SILT CHECK
15 TEMPORARY SI LT FENCE
16 CLEAN TEMPORARY SI LT FENCE
17 CHANNEL LI NI NG CLASS 11
18 STANDARD HEADER CURB
19 CEM CONC ENT PAVEMENT-6 | NCH
20 ASPH PAVE M LLI NG & TEXTURI NG
21 CRUSHED STONE BASE
22  TRAFFI C BOUND BASE
23 CL2 ASPH BASE 0. 75D PG64- 22
24  CL2 ASPH SURF 0. 38D PG54-22
25 CLEARI NG AND GRUBBI NG
26 STAKI NG
27 MAI NTAI N AND CONTROL TRAFFI C
28 MOBI LI ZATI ON FOR M LL & TEXT
29 PVC PI PE-6 | NCH
30 COPPER PI PE- 3/ 4 | NCH
31 GATE VALVE-6 | NCH
32 TIE-IN 6 I NCH

RECONNECT EXI STI NG SERVI CE

QUANTI TY

8069.

UNI'T

U YD
M GAL

LIN FT
SQ FT
EACH

LIN FT
LIN FT
LIN FT

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * HOPKI NS

*
*
ROAD * KY 109
TYPE *

02

STPS 5041 (12), FD52 054 0109

1 HAYDON BROTHERS CONTRACTI NG | NC
2 CROMN CONTRACTI NG & PAVI NG LLC

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, & ASPHALT SURFACE TO | MPROVE SI GHT DI STANCE

DATE 05-23-03

$ 325,000.00
$ 331,323.25

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

PAGE 21

0. 2550 M LES
42 CALENDAR DAYS
PRQJECT CCDE * 03-0338

3

| TEM # | TEM DESCRI PTI ON
34 FI RE HYDRANT

35 STEEL ENCASEMENT PI PE-12 | NCH
36 WRE-NO. 12

37 FLOMBLE FI LL

38 SEEDI NG AND PROTECTI ON
39 TEE-6 | NCH

40 BEND 22.50 DEG 6 | NCH
41 DEMOBI LI ZATI ON

42  TOTAL BID

QUANTI TY

1. 000
103. 000

52. 000

UNI'T

EACH
LIN FT
LIN FT
U YD
SQ YD
EACH
EA

LP SUM

$ UNNT BID

1900. 0000
35. 0000
0. 7000
100. 0000
1. 0000
300. 0000
125. 0000
5000. 0000

325000. 00

4896. 4000

331323. 25

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



TRANSPORTATI ON CABI NET PAGE 22

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03
1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 STRUCTURE CGRANULAR BACKFI LL 154.000 CU M 60. 0000 45. 0000
2 STRUCTURE EXCAVATI ON- COMVON 121.000 CU M 70. 0000 25. 0000
3 STRUCTURE EXCAV- SCLI D ROCK 332.000 CU M 1. 0000 85. 0000
4 REMOVE CONCRETE MASONRY 118.000 CU M 200. 0000 250. 0000
5 MASONRY COATI NG 720.800 SQ M 1. 0000 12. 0000
6 CONCRETE- CLASS A 258.700 CU M 600. 0000 566. 0000
7 CONCRETE- CLASS AAA 277.100 CU M 630. 0000 582. 0000
8 CYCLOPEAN STONE RI P RAP 877.000 M TON 24.0000 22.0000
9 Pl LES- STEEL HP360X108 519. 200 METER 100. 0000 86. 0000
10 PI LE PO NTS-360 MM 58. 000 EACH 100. 0000 100. 0000
11  TEST PILES 29.100 METER 100. 0000 100. 0000
12 STEEL REl NF- EPOXY COATED 27752. 000 KG 1. 5600 1. 5000
13 STEEL RElI NFORCEMENT 18460. 000 KG 1.5100 1. 3000
14 PRECAST PC BOX BEAM SB685 149. 600 METER 480. 0000 460. 0000
15 PRECAST PC BOX BEAM SB1065 171. 000 METER 663. 0000 620. 0000
16 FABRI C- GEOTEXTI LE TYPE | 761. 000 SQ M 2. 0000 2. 0000
17 CHAI N LI NK FENCE- 350 MM 74.000 METER 162. 0000 150. 0000
18  APPROACH SLAB 248.800 SQ M 212. 0000 200. 0000
19 STRUCTURAL STEEL 673 KG 1.000 LP SUM 6000. 0000 3250. 0000
20 STRUCTURAL STEEL 622.5 KG 1.000 LP SUM 3800. 0000 3000. 0000
21 FOUNDATI ON PREPARATI ON 1.000 LP SUM 12000. 0000 5000. 0000
22 FOUNDATI ON PREPARATI ON 1.000 LP SUM 12000. 0000 3500. 0000
23 ROADWAY EXCAVATI ON 93461. 000 CU M 13. 9000 13. 1400
24  STRUCTURE EXCAVATI ON- COVMON 34.200 CU M 20. 0000 25. 0000
25 MASONRY CQATI NG 282.000 SQ M 1. 0000 12. 0000
26 WATER 4039. 000 CU M 1. 5000 5. 0000
27 CONCRETE- CLASS A 4.220 CU M 800. 0000 1225. 0000
28 CONCRETE- CLASS A FOR STEPS 1.900 CU M 960. 0000 1000. 0000
29 CONCRETE- CLASS B 65.000 CU M 520. 0000 450. 0000
30 STEEL RElI NFORCEMENT 16. 200 KG 5. 0000 2.5000
31 I NSTALL TEMP CONC MED BARR 320. 000 METER 65. 6000 210. 0000
32 TRUCK MOUNTED ATTENUATCOR 1. 000 EA 3500. 0000 7500. 0000

33  TEMP RELOCATI ON OF SI GNAL HEAD 1. 000 EACH 500. 0000 2500. 0000



TRANSPORTATI ON CABI NET PAGE 23

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339

TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03

1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

34  TEMPCRARY BRI DGE 1. 000 EACH 45000. 0000 135000. 0000

35 GUARDRAI L- STEEL W BEAM S FACE 213.120 METER 37. 7500 37. 7500

36 GUARDRAI L TERM NAL SECT NO 1 2.000 EACH 50. 0000 50. 0000

37 GUARDRAI L END TREATMENT TY 2A 3. 000 EACH 600. 0000 600. 0000

38 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 1400. 0000 1400. 0000

39  TEMPCRARY GUARDRAI L 41. 500 METER 29. 5000 29. 5000

40 CRASH CUSHI ON TYPE VI -T 2.000 EACH 11000. 0000 11000. 0000

41 PAVE STRI PI NG PERM PAI NT- 100MM 12346. 000 METER 1. 0000 1. 0000

42 PAVE MRKG THERMO X- WALK- 150 MM 172. 000 METER 5. 7500 5. 7500

43 PAVE MRKG THERMO X- WALK-300 MM 70. 000 METER 9. 8500 9. 8500

44 PAVE MRKG THERMO STOP BAR- 600 80. 900 METER 32. 8000 32. 8000

45 PAVE MRKG THERMO CROSS- HATCH 112. 000 SQ M 40. 0000 40. 0000

46 PAVE MRKG PRE THERM CURV ARROW 19. 000 EACH 200. 0000 200. 0000

47 PAVE MRKG PRE THERM COMB ARROW 15. 000 EACH 225. 0000 225. 0000

48 PAVE MRKG PREF THERMO " ONLY" 4. 000 EACH 225. 0000 225. 0000

49 PAVEMENT MARKER TYPE V- MV 38. 000 EACH 35. 0000 35. 0000

50 PAVEMENT MARKER TYPE V- BY 365. 000 EACH 35. 0000 35. 0000

51 SI GN\S 74.490 SQ M 100. 0000 85. 0000

52 LANE CLOSURE 4.000 EA 1500. 0000 2500. 0000

53 BARRI CADE- TYPE 111 1. 000 EACH 400. 0000 300. 0000

54 REMOVE PI PE 23.000 METER 65. 0000 2.5000

55 REMOVE CONCRETE S| DEWALK 23.000 sQ M 18. 0000 5. 0000

56 REMOVE CATCH BASI N 2.000 EACH 400. 0000 250. 0000

57 STORM SEVER PI PE- 375 MM 936. 500 METER 125. 0000 92. 0000

58 STORM SEVER PI PE- 450 MM 436. 500 METER 140. 0000 110. 0000

59 STORM SEVER PI PE- 600 MM 311. 500 METER 157. 0000 135. 0000

60 STORM SEVER PI PE- 750 MM 54.500 METER 224.0000 160. 0000

61 STORM SEVER PI PE-900 MM 21.000 METER 320. 0000 215. 0000

62 STORM SEVER PI PE- 900 MM EQUI V 46. 000 METER 320. 0000 225. 0000

63 STORM SEVER PI PE- 1050 MM 220. 000 METER 393. 0000 240. 0000

64  STORM SEVER PI PE-1200 MM 24.000 METER 514. 0000 273. 0000

65 ENTRANCE PI PE-375 MM 23.500 METER 90. 0000 78. 0000

66 ENTRANCE PI PE-450 MM 101. 000 METER 100. 0000 80. 0000



TRANSPORTATI ON CABI NET PAGE 24

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03
1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
67 ENTRANCE PI PE- 600 MM 9. 000 METER 120. 0000 150. 0000
68 DROP BOX | NLET TYPE 1 1. 000 EACH 2500. 0000 2450. 0000
69 DROP BOX | NLET TYPE 3 7.000 EACH 2600. 0000 2450. 0000
70 DROP BOX | NLET TYPE 11 18. 000 EACH 1700. 0000 1525. 0000
71 DROP BOX | NLET TYPE 13G 65. 000 EACH 1800. 0000 1775. 0000
72 DROP BOX | NLET TYPE 13S 3. 000 EACH 2500. 0000 2400. 0000
73 DROP BOX | NLET TYPE 14 2.000 EACH 2100. 0000 1250. 0000
74  SLOPED BOX QUTLET TY 1-600 WM 3. 000 EACH 1800. 0000 1600. 0000
75 METAL END SECTION TY 3-375 MM 1. 000 EACH 500. 0000 700. 0000
76 METAL END SECTION TY 3-450 MM 9. 000 EACH 550. 0000 800. 0000
77 METAL END SECTION TY 3-600 MM 5. 000 EACH 750. 0000 850. 0000
78 METAL END SECTION TY 3-750 WM 2.000 EACH 1700. 0000 1800. 0000
79 MVETAL END SECTION TY 3-900 WM 2.000 EACH 2300. 0000 2400. 0000
80 METAL END SECTION TY 3-900 WM 3. 000 EACH 2000. 0000 2400. 0000
81 VETAL END SECTION TY 3-1200 MM 1. 000 EACH 3700. 0000 3600. 0000
82 SAFETY BOX | NL- 600MV DBL SDB-5 1. 000 EACH 2750. 0000 2800. 0000
83 MANHCLE TYPE A 1. 000 EACH 1750. 0000 1450. 0000
84 FI LL AND CAP CATCH BASI N 2.000 EACH 500. 0000 200. 0000
85  ADJUST CATCH BASI N 1. 000 EACH 500. 0000 250. 0000
86 RECONSTRUCT CATCH BASI N 1. 000 EACH 2000. 0000 750. 0000
87 HANDRAI L- TYPE A-1 118. 900 METER 130. 0000 150. 0000
88 SEEDI NG AND PROTECTI ON 31213. 000 SQ M 0. 4200 0. 4200
89  TEMP SEEDI NG AND PROTECTI ON 2000. 000 SQ M 0. 3600 0. 3600
90 SCODDI NG 393.000 SQ M 6. 0000 6. 0000
91  TOPDRESSI NG FERTI LI ZER 1.590 M TON 550. 0000 550. 0000
92 ERCSI ON CONTRCOL BLANKET 709. 000 SQ M 1. 8000 1. 8000
93 SILT TRAP TYPE B 10. 000 EACH 300. 0000 250. 0000
94  CLEAN SILT TRAP TYPE B 30. 000 EACH 50. 0000 25. 0000
95 SILT CHECK 47.000 EACH 75. 0000 100. 0000
96 CLEAN SI LT CHECK 141. 000 EACH 10. 0000 25. 0000
97  TEMPORARY SI LT FENCE 555. 000 METER 9. 8500 12. 5000
98 CLEAN TEMPCRARY SI LT FENCE 1665. 000 METER 0. 7500 3. 5000

99 CHANNEL LI NI NG CLASS 11 983. 000 M TON 20. 9000 21. 0000



TRANSPORTATI ON CABI NET PAGE 25

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339

TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03

1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 $ 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

100 CHANNEL LI NI NG CLASS |11 148. 500 M TON 20. 9000 21. 0000

101 R W MARKER MUNI Cl PAL TYPE 1 144. 000 EACH 85. 0000 85. 0000

102 STANDARD CURB AND GUTTER 2091. 300 METER 49. 2000 59. 0000

103 STANDARD HEADER CURB 985. 900 METER 41. 2000 52. 5000

104 EDGE KEY 56. 800 METER 110. 0000 110. 0000

105 S| DEWALK- 100 MM CONCRETE 3148. 600 SQ M 39. 0000 33. 0000

106 CEM CONC ENT PAVEMENT-200 MM 986. 300 SQ M 58. 5000 50. 0000

107  ASPH PAVE M LLI NG & TEXTURI NG 137.200 M TON 85. 0000 85. 0000

108 CRUSHED STONE BASE 111.900 M TON 28. 6000 28. 6000

109 D G A BASE 10321. 400 M TON 28. 6000 28. 6000

110 SCARI FYI NG PAVEMENT 27.200 SQ M 10. 0000 10. 0000

111 CL1 ASPH BASE 19. 0D PG64- 22 4626. 900 M TON 72.2000 72.2000

112 CL2 ASPH BASE 19. 0D PG64-22 12418. 200 M TON 65. 8600 65. 8600

113 CL2 ASPH BASE 19. 0D PGr0- 22 3999. 800 M TON 76. 0000 76. 0000

114 CL1 ASPH SURF 9. 50D PG64-22 646. 200 M TON 76. 9000 76. 9000

115 CL2 ASPH SURF 9. 50D PGr0-22 1826. 200 M TON 79. 9500 79. 9500

116 CLEARI NG AND GRUBBI NG 1.000 LP SUM 53600. 0000 141400.0000

117 STAKI NG 1.000 LP SUM 157500. 0000 63000. 0000

118 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 225000. 0000 200000. 0000

119 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM  70000. 0000  25000. 0000

120 MOBI LI ZATION FOR M LL & TEXT 1.000 LP SUM 1000. 0000 1000. 0000

121 PVC PI PE-200 MM 1973. 300 METER 85. 2400 130. 0000

122 PVC PI PE-150 MM 12. 800 METER 83.1700 125. 0000

123 PVC PI PE-100 MM 20. 000 METER 50. 2300 120. 0000

124 PVC PI PE-50 MM 168. 900 METER 29.1000 100. 0000

125 PVC PI PE-25 MM 39. 100 METER 18. 7000 35. 0000

126 PVC PI PE-19 MM 36. 700 METER 18. 3400 32. 0000

127 BEND 90 DEG 200 MM 4.000 EA 153. 9100 400. 0000

128 BEND 90 DEG 50 WM 2.000 EACH 134. 3400 150. 0000

129 BEND 90 DEG 25 MM 1. 000 EACH 84.5900 75. 0000

130 BEND 45 DEG 200 MM 5.000 EA 146. 3700 400. 0000

131 BEND 22. 50 DEG 200 MM 9. 000 EA 147. 2300 400. 0000

132 PVC TEE 3. 000 EACH 186. 3800 300. 0000



TRANSPORTATI ON CABI NET PAGE 26

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339

TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT
DATE 05-23-03

1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 $ 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

133 PVC TEE 2.000 EACH 177. 9400 300. 0000

134 PVC TEE 1. 000 EACH 179. 8800 300. 0000

135 PVC TEE 4. 000 EACH 238. 4300 300. 0000

136 PVC TEE 1. 000 EACH 88. 3400 200. 0000

137 PVC TEE 2.000 EACH 54. 2500 100. 0000

138 WATER LI NE SADDLE 2.000 EACH 118. 6700 100. 0000

139 WATER LI NE SADDLE 3. 000 EACH 104. 6300 75. 0000

140 WATER LI NE SADDLE 2.000 EACH 104. 6200 75. 0000

141 GATE VALVE-200 WM 7.000 EACH 758. 2700 75. 0000

142 GATE VALVE- 150 MM 2.000 EACH 589. 0100 700. 0000

143 GATE VALVE-50 WM 2.000 EACH 445. 0800 600. 0000

144  GATE VALVE-19 MM 3. 000 EACH 324.7500 400. 0000

145 TIE-IN 200 MM 3. 000 EACH 1259. 8900 100. 0000

146 TIE-IN 2.000 EACH 296. 7600 150. 0000

147 REMOVE AND RELOCATE METER 49. 000 EACH 381. 1700 700. 0000

148 REMOVE- REI NSTALL FI RE HYDRANT 5. 000 EACH 1001. 9100 2000. 0000

149 AR RELEASE VALVE 1. 000 EACH 767.0700 500. 0000

150 CONCRETE- CLASS A 34.970 CU M 90. 3700 200. 0000

151 SAND 1394. 300 M TON 16. 0500 20. 0000

152 STEEL ENCASEMENT PI PE-400 MM 591. 100 METER 214. 6800 300. 0000

153 STEEL ENCASEMENT PI PE-300 MM 12. 000 METER 185. 1100 300. 0000

154  STEEL ENCASEMENT PI PE-200 MM 20. 000 METER 149. 4500 300. 0000

155  ABANDON PI PE 2118. 630 METER 3.7700 3. 0000

156  ABANDON PI PE 5.000 METER 3. 7700 3. 0000

157 PVC PI PE-200 MM 1018. 500 METER 141. 5400 115. 0000

158 PVC PI PE-150 MM 182.500 METER 99. 2800 65. 0000

159 PVC PI PE-100 MM 23.400 METER 89. 6400 60. 0000

160 STEEL ENCASEMENT PI PE-400 MM 75.500 METER 265. 3300 400. 0000

161 STEEL ENCASEMENT PI PE-200 MM 12. 000 METER 171. 1400 300. 0000

162 SANI TARY SEWER MANHOLE 17. 000 EACH 2430. 6100 2050. 0000

163 WE 2.000 EACH 162. 5500 100. 0000

164 WE 11. 000 EACH 123. 8000 100. 0000

165 TIE-IN 100 WM 6. 000 EACH 546. 0800 150. 0000



TRANSPORTATI ON CABI NET PAGE 27

COUNTY * NMAGOFFI N 10 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.0720 KI LOVETERS
PROQJECT NO. * STPR 460-3 (8), FD52 077 0460 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 140 CALENDAR DAYS
ROAD * US 460 PRQJECT CCDE * 03-0339

TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

1 BIZZACK I NC & BUSH & BURCHETT | NC $ 6,740,924.25 4 $
2 KAY & KAY CONTRACTI NG LLC $ 6, 995, 900. 00 5 $
3 $ 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

166 CLAY TI LE PLUG 21.000 EACH 47. 5600 75. 0000

167 CLAY TI LE PLUG 2.000 EACH 43. 8800 75. 0000

168 CLAY TI LE PLUG 8. 000 EACH 39. 3900 75. 0000

169 GAS LI NE-100 MM 1862. 900 METER 31. 9900 86. 0000

170 GAS LINE-25 WM 140. 000 METER 18. 0400 74. 0000

171  TIE-IN 100 MM 15. 000 EACH 150. 0000 1600. 0000

172 STEEL ENCASEMENT PI PE-200 MM 40. 000 METER 191. 9400 105. 0000

173 CONDUI T- 31 MM 357. 000 METER 6. 0000 6. 0000

174  CONDU T-50 MM 60. 000 METER 8. 0000 8. 0000

175  JUNCTI ON BOX TYPE B 11. 000 EACH 225. 0000 225. 0000

176  TRENCHI NG AND BACKFI LLI NG 399. 000 METER 6. 0000 6. 0000

177 LOOP W RE 1595. 000 METER 1. 0000 1. 0000

178 CABLE- NO. 14/5C 404. 000 METER 3. 0000 3. 0000

179 CABLE-NO. 14/1 PAIR 1397. 000 METER 3. 0000 3. 0000

180 S| GNAL PEDESTAL 2.000 EACH 600. 0000 600. 0000

181 MESSENCER- 48. 0 KN 145. 000 METER 9. 0000 9. 0000

182 LOOP SAW SLOT AND FI LL 648. 000 METER 22.0000 22.0000

183 PEDESTRI AN DETECTOR 10. 000 EACH 140. 0000 140. 0000

184 I NSTALL SI GNAL 13. 000 EACH 170. 0000 170. 0000

185 I NSTALL SI GNAL 1. 000 EACH 170. 0000 170. 0000

186 | NSTALL PEDESTRI AN HEAD- LED 10. 000 EACH 170. 0000 170. 0000

187 I NSTALL CONTROLLER- TYPE 170 2.000 EACH 2200. 0000 2200. 0000

188 I NSTALL STEEL STRAIN POLE 7.000 EACH 2200. 0000 2200. 0000

189 REMOVE S| GNAL EQUI PVENT 3. 000 EACH 500. 0000 500. 0000

190 REMOVE AND REPLACE SI DEWALK 10. 000 SQ M 60. 0000 60. 0000

191  TEMP RELOCATI ON OF SI GNAL HEAD 24.000 EACH 300. 0000 300. 0000

192 MOBI LI ZATI ON 1.000 LP SUM 82700. 0000 175000. 0000

193 DEMOBI LI ZATI ON 1.000 LP SUM 98400. 0000 100848.4800

194 TOTAL BID 6740924. 25 6995900. 00



PRQIECT NO

| TEM # | TEM DESCRI PTI ON
1 STAKI NG
2 EMBANKMENT | N PLACE
3 ERCSI ON CONTROL PLANTI NG
4 ERCSI ON CONTRCOL BLANKET
5 TURF REI NFORCI NG MAT
6 FENCE- WOVEN W RE TYPE 2
7 DBL VEH CULAR WOVEN W RE GATE
8 D G A BASE
9 FABRI C- GEOTEXTI LE TYPE 111
10 CHANNEL LI NI NG CLASS 11
11 CULVERT PI PE-18 | NCH
12 CULVERT PI PE-12 | NCH
13 STREAM CRCSSI NG
14 Rl GHT- OF- WAY MOW NG
15 FURROW FI LLI NG
16 DRAI N TI LE PLUGE NG
17  WETLAND GROUND PREPARATI ON
18 MONI TORI NG
19 SURVEY CONTROL PO NT
20 TEMPORARY SI LT FENCE
21 CLEAN TEMPCRARY SI LT FENCE
22 DEMOBI LI ZATI ON
23 TOTAL BID

COUNTY * WAYNE

*
*
ROAD * KY 1619
TYPE *

1 A S L EXCAVATI NG I NC
2 ANDERSON CONTRACTI NG | NC

WETLAND M TI GATI ON

08

3 GARRI SON CONSTRUCTI ON COVPANY | NC

QUANTI TY

STPR 3000(457), FD52 116 WETLND

TRANSPORTATI ON CABI NET PAGE 28
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/01/2003
PRQIECT CODE * 03-0340

DATE 05-23-03

$ 150, 163. 66 4 $
$ 214,281.72 5 $
$ 264,532.24 6 $

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
LP SUM 5500. 0000  25000. 0000 12607. 2000

CU YD 6. 7500 30. 0000 13. 8000
SQ YD 0. 4700 1. 0000 3. 3700
SQ YD 1. 9300 1. 6000 3. 3400
SQ YD 6. 5000 10. 0000 6. 8400
LIN FT 7.9000 8. 0000 7.9000
EACH 1175. 0000 1100. 0000 1175. 0000
TON 16. 1400 16. 5000 23. 0000
SQ YD 1. 2200 2. 0000 2. 3000
TON 24.0000 30. 0000 34.5000
LIN FT 33. 7500 100. 0000 51. 7500
LIN FT 32. 2500 100. 0000 49. 4500
EACH 1000. 0000 2000. 0000 4600. 0000
ACRE 38. 0000 12. 0000 40. 2500
LIN FT 4.9600 6. 0000 10. 3500
LIN FT 6. 0000 10. 0000 8. 0500
ACRE 260. 0000 50. 0000 115. 0000
EACH 500. 0000 225. 0000 1150. 0000
EACH 625. 0000 100. 0000 3450. 0000
LIN FT 1. 8600 2. 0000 4.0300
LIN FT 0. 1000 0. 1000 0. 5800

LP SUM 2219. 1600 3166. 7200 3909. 3400

150163. 66 214281.72 264532. 24



PRQIECT NO

1
2

COUNTY * CLARK

*
*
ROAD * OLD BOONESBOROUGH RD
TYPE *

JUDY CONSTRUCTI ON COVPANY
RGF INC

07

BRZ 0703 (256), FD52 025 8525

3 FREDERI CK & MAY CONSTRUCTI ON CO

$ UNIT BID

| TEM #

OCO~NOUTRWN -

| TEM DESCRI PTI ON

STRUCTURE EXCAV- SCLI D ROCK
MASONRY COATI NG

CONCRETE- CLASS A

CONCRETE- CLASS AA

STEEL REl NF- EPOXY COATED
STEEL RElI NFORCEMENT

PRECAST PC BOX BEAM SB42
ARMORED EDGE FOR CONCRETE
FOUNDATI ON PREPARATI ON
ROADWAY EXCAVATI ON

PAVE STRI PI NG PERM PAINT-4 I N
SI GN\S

BARRI CADE- TYPE 111

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TY 4A
GUARDRAI L CON TO BR END TYPE A
ENTRANCE PI PE-15 | NCH

SEEDI NG AND PROTECTI ON

TEMP SEEDI NG AND PROTECTI ON
ERCSI ON CONTRCOL BLANKET

SILT CHECK

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPORARY SI LT FENCE

| SLAND HEADER CURB TYPE 2

CEM CONC ENT PAVEMENT-6 | NCH
D G A BASE

CL1 ASPH BASE 0. 75D PG64- 22
CL1 ASPH SURF 0. 38D PG64-22
CLEARI NG AND GRUBBI NG

STAKI NG

MAI NTAI N AND CONTROL TRAFFI C

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES

DATE 05-23-03

$ 329,278.61
$ 330, 335.37
$  344,412.38

UNI'T

45.
10.
445,
445,

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 10/ 30/ 2003

PRQIECT CODE * 03-0341

4 TODD JOHNSON CONTRACTI NG | NC

65.
5.
450.
294.
0.

0.
167.
41.

$ UNIT BID

46.
8.
418.
465.

KAY & KAY CONTRACTI NG LLC
FORD CONTRACTI NG | NC

$ UNIT BID

65.
8.
335.
385.

PAGE 29
0.1230 MLES

$ 344,874.03
$ 358,100.00
$ 367,332.61

$ UNIT BID

70.
8.
402.
446.

$ UNNT BID

70.
8.
350.
425.



TRANSPORTATI ON CABI NET

LENGTH OF PRQJIECT *

PAGE 30

0.1230 MLES

COUNTY * CLARK 07 DEPARTMENT OF HI GHWAYS
PROQJECT NO. * BRZ 0703 (256), FD52 025 8525 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/ 30/ 2003
ROAD * OLD BOONESBOROUGH RD PRQIECT CODE * 03-0341
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 05-23-03
1 JUDY CONSTRUCTI ON COVPANY $ 329,278.61 4 TODD JOHNSON CONTRACTI NG | NC $ 344,874.03
2 RGFINC $ 330, 335.37 5 KAY & KAY CONTRACTI NG LLC $ 358,100.00
3 FREDERI CK & MAY CONSTRUCTI ON CO $ 344,412.38 6 FORD CONTRACTI NG I NC $ 367,332.61
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
34 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM 17500. 0000 18650. 0000  20000. 0000 12000. 0000 30000. 0000 10000. 0000
35 DEMOBI LI ZATI ON 1.000 LP SUM 4867. 0000 4881. 8000 5089. 8300 5096. 6600 5383. 9800 5428. 5600
36 TOTAL BID 329278. 61 330335. 37 344412. 38 344874. 03 358100. 00 367332. 61



TRANSPORTATI ON CABI NET PAGE 31

COUNTY * CLARK 07 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.1230 MLES
PROQJECT NO. * BRZ 0703 (256), FD52 025 8525 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/ 30/ 2003
ROAD * OLD BOONESBOROUGH RD PRQIECT CODE * 03-0341
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 05-23-03
7 D L BRAUGHLER COVPANY | NC $ 376,669. 16 10 FREE CONTRACTI NG | NC $  385,834.99
8 CENTRAL BRI DGE COVPANY LLC $ 381,296.18 11 BLUEGRASS CONTRACTI NG CORPORATI ON $ 407,039.59
9 APEX CONTRACTI NG I NC $ 383,379.44 12 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 STRUCTURE EXCAV- SCLI D ROCK 95. 000 CU YD 50. 0000 45. 0000 90. 0000 45. 0000 100. 0000
2 MASONRY COATI NG 482. 000 SQ YD 9. 5000 8. 0000 6. 0000 7. 0000 8. 5000
3 CONCRETE- CLASS A 109. 000 CU YD 476. 0000 280. 0000 420. 0000 340. 0000 560. 0000
4  CONCRETE- CLASS AA 116. 600 CU YD 495. 0000 525. 0000 500. 0000 480. 0000 430. 0000
5 STEEL REI NF- EPOXY COATED 22727.000 LB 0. 7600 0. 7000 0. 7000 0. 6500 0. 7000
6 STEEL RElI NFORCEMENT 10752. 000 LB 0. 7300 0. 6400 0. 6200 0. 6000 0. 6400
7 PRECAST PC BOX BEAM SB42 488.300 LIN FT 198. 0000 220. 0000 230. 0000 220. 0000 180. 0000
8 ARMORED EDGE FOR CONCRETE 79.200 LIN FT 50. 0000 38. 0000 52. 0000 110. 0000 68. 0000
9 FOUNDATI ON PREPARATI ON 1.000 LP SUM 12000. 0000 5000. 0000 14000. 0000 10000. 0000 10000. 0000
10 ROADWAY EXCAVATI ON 699. 000 CU YD 17. 7000 22.5500 17. 0000 35. 0000 28. 0000
11 PAVE STRI PI NG PERM PAINT-4 I N 1700. 000 LIN FT 0. 6000 0. 4000 0. 6000 0. 4000 0. 5800
12 SI GN\S 70. 000 SQ FT 9. 0000 10. 0000 6. 3000 10. 0000 10. 0000
13 BARRI CADE- TYPE 111 2.000 EACH 380. 0000 400. 0000 318. 0000 216. 0500 350. 0000
14  GUARDRAI L- STEEL W BEAM S FACE 437.500 LIN FT 10. 9000 10. 9000 12. 0000 9. 7800 10. 9000
15 GUARDRAI L TERM NAL SECT NO 1 2.000 EACH 40. 0000 40. 0000 42. 0000 39. 9500 40. 0000
16 GUARDRAI L END TREATMENT TY 4A 2.000 EACH 1425. 0000 1425. 0000 1390. 0000 1493. 2800 1425. 0000
17 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 1410. 0000 1410. 0000 1300. 0000 511. 9800 1410. 0000
18 ENTRANCE PI PE-15 | NCH 84.000 LIN FT 27.0000 30. 0000 22.0000 24. 8500 36. 0000
19 SEEDI NG AND PROTECTI ON 3135. 000 SQ YD 0. 4400 0. 4400 0. 4000 0. 3500 0. 4400
20  TEMP SEEDI NG AND PROTECTI ON 314.000 SQ YD 0. 6800 0. 6800 0. 3500 0. 3100 0. 6800
21 ERCSI ON CONTROL BLANKET 236. 000 SQ YD 1. 4800 1. 4800 1. 5000 1. 4200 1. 4800
22 SILT CHECK 2.000 EACH 240. 0000 150. 0000 223. 0000 77.7900 100. 0000
23 CLEAN SI LT CHECK 6. 000 EACH 80. 0000 75. 0000 28. 0000 38. 4700 10. 0000
24  TEMPORARY SI LT FENCE 500. 000 LIN FT 1. 5000 2. 0000 1. 3000 2. 0400 2.5000
25 CLEAN TEMPORARY SI LT FENCE 1000. 000 LIN FT 0. 5000 0. 6000 0. 5000 0. 5200 0. 1000
26 | SLAND HEADER CURB TYPE 2 100. 000 LIN FT 37. 0000 20. 0000 23. 0000 50. 0000 25. 0000
27 CEM CONC ENT PAVEMENT-6 | NCH 170. 000 SQ YD 35. 0000 47. 3500 44.5000 43. 3000 52. 0000
28 D G A BASE 262. 000 TON 18. 7500 18. 7500 19. 5000 18. 7500 18. 7500
29 CL1 ASPH BASE 0. 75D PG64- 22 470. 000 TON 47.1000 47.1000 47. 5000 47. 1000 47. 1000
30 CL1 ASPH SURF 0. 38D PG64-22 66. 000 TON 74.5000 74.5000 77.0000 74.5000 74.5000
31 CLEARI NG AND GRUBBI NG 1. 000 LP SUM 7500. 0000 11500. 0000 5000. 0000 5000. 0000  24000. 0000
32 STAKI NG 1. 000 LP SUM 3500. 0000 5000. 0000 3150. 0000 4755. 0000 5000. 0000

33 MAI NTAIN AND CONTRCL TRAFFI C 1. 000 LP SUM 2250. 0000 1700. 0000 1200. 0000 5000. 0000 2500. 0000



TRANSPORTATI ON CABI NET PAGE 32

COUNTY * CLARK 07 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.1230 MLES
PROQJECT NO. * BRZ 0703 (256), FD52 025 8525 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/ 30/ 2003
ROAD * OLD BOONESBOROUGH RD PRQIECT CODE * 03-0341
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES
DATE 05-23-03
7 D L BRAUGHLER COVPANY | NC $ 376,669. 16 10 FREE CONTRACTI NG | NC $  385,834.99
8 CENTRAL BRI DGE COVPANY LLC $ 381, 296.18 11 BLUEGRASS CONTRACTI NG CORPORATI ON $ 407,039.59
9 APEX CONTRACTI NG I NC $ 383,379.44 12 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
34 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM 25000. 0000  34800. 0000 24500. 0000 31500. 0000 33500. 0000
35 DEMOBI LI ZATI ON 1.000 LP SUM 5566. 5300 10095. 0000 6000. 0000 6000. 0000 6015. 3600

36 TOTAL BID 376669. 16 381296. 18 383379. 44 385834. 99 407039. 59



COUNTY * LOGAN
PROQJECT NO. * BRZ 0303 (179),
ROAD * KY 2375
TYPE *
1 VANVETER CONTRACTI NG I NC
2 SCOTT AND MURPHY | NC
3 DO ALL CONSTRUCTI ON I NC
| TEM # | TEM DESCRI PTI ON
1 STRUCTURE GRANULAR BACKFI LL
2 STRUCTURE EXCAV- SCLI D ROCK
3 MASONRY COATI NG
4 CONCRETE- CLASS A
5 CONCRETE- CLASS AA
6 CYCLOPEAN STONE RI P RAP
7 Pl LES- STEEL HP12X53
8 PI LE PO NTS-12 | NCH
9 TEST PILES
10 STEEL REI NF- EPOXY COATED
11 STEEL RElI NFORCEMENT
12 PRECAST PC | BEAM TYPE 5
13 FABRI C- GEOTEXTI LE TYPE |
14  ARMORED EDGE FOR CONCRETE
15 FOUNDATI ON PREPARATI ON
16 ROADWAY EXCAVATI ON
17 SI GNS
18 GUARDRAI L- STEEL W BEAM S FACE
19 GUARDRAI L END TREATMENT TYPE 7
20 GUARDRAI L CON TO BR END TYPE A
21 REMOVE PAVEMENT
22 ENTRANCE PI PE-15 | NCH
23 PERFCRATED PI PE-4 | NCH
24 NON- PERFORATED PI PE-4 | NCH
25 PERF PI PE HEADWALL TY 1-4 | NCH
26 SEEDI NG AND PROTECTI ON
27  TEMP SEEDI NG AND PROTECTI ON
28 SPECI AL SEEDI NG CROMN VETCH
29  TOPDRESSI NG FERTI LI ZER
30 ERCSI ON CONTROL BLANKET
31 SILT CHECK
32 CLEAN SI LT CHECK

03

FD52 071 2375

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES

DATE 05-23-03

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0342

PAGE 383

0. 3400 M LES

$ 506, 622.81 4 APEX CONTRACTI NG I NC $ 599, 300. 00
$ 529, 201.83 5 $
$ 578,949.91 6 $
UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 30. 0000 34. 0000 30. 0000 45. 0000

CU YD 75. 0000 50. 0000 60. 0000 80. 0000

SQ YD 8. 5000 8. 0000 8. 0000 6. 0000

CU YD 335. 0000 440. 0000 400. 0000 395. 0000

CU YD 456. 0000 440. 0000 500. 0000 530. 0000

TON 19. 0000 20. 8000 20. 0000 19. 0000

LIN FT 37. 0000 38. 0000 60. 0000 50. 0000

EACH 103. 0000 90. 0000 100. 0000 80. 0000

LIN FT 37. 0000 38. 0000 60. 0000 75. 0000

LB 0. 6400 0. 6200 0. 6500 0. 6000

LB 0. 6000 0.5700 0. 6000 0. 5500

LIN FT 194. 0000 175. 6800 170. 0000 235. 0000

SQ YD 4. 0000 2.4000 2. 0000 3. 0000

LIN FT 47. 0000 54. 0000 60. 0000 51. 0000

LP SUM 3500. 0000  28500. 0000 10000. 0000 38000. 0000

CU YD 6. 8500 6. 8500 8. 0000 7.2000

SQ FT 15. 0000 20. 0000 10. 0000 6. 3000

LIN FT 13. 1200 13. 1200 13. 0000 13. 0000

EACH 603. 7500 603. 7500 550. 0000 610. 0000

EACH 1312. 5000 1312. 5000 1300. 0000 1312. 0000

SQ YD 5. 0000 5. 0000 6. 0000 5. 3000

LIN FT 30. 0000 30. 0000 30. 0000 20. 0000

LIN FT 15. 0000 15. 0000 6. 0000 15. 7500

LIN FT 15. 0000 15. 0000 10. 0000 15. 7500

EACH 750. 0000 450. 0000 500. 0000 525. 0000

SQ YD 0. 3400 0. 3400 0. 4500 0. 4000

SQ YD 0. 3800 0. 3800 0. 7000 1. 0500

SQ YD 0. 4000 0. 4000 0. 5000 0. 4000

TON 450. 0000 450. 0000 400. 0000 525. 0000

SQ YD 1. 2000 1. 2000 2.0000 1. 8000

EACH 70. 0000 70. 0000 100. 0000 210. 0000

EACH 10. 0000 10. 0000 50. 0000 105. 0000

LIN FT 3. 0000 3. 0000 2.0000 2.1000

TEMPORARY SI LT FENCE



PRQIECT NO

| TEM # | TEM DESCRI PTI ON

34  CLEAN TEMPORARY SI LT FENCE
35 CHANNEL LI NI NG CLASS 11

36 R W MARKER RURAL TYPE 1

37 ASPH PAVE M LLI NG & TEXTURI NG
38 D G A BASE

39  TRAFFI C BOUND BASE

40 EMULSI FI ED ASPHALT RS-2

41  ASPHALT SEAL AGGREGATE

42 CL1 ASPH BASE 0. 75D P&64- 22
43 CL1 ASPH SURF 0. 38D P&64-22
44  CLEARI NG AND GRUBBI NG

45 STAKI NG

46 MAI NTAIN AND CONTRCL TRAFFI C
47 REMOVE EXI STI NG STRUCTURE

48 MOBI LI ZATI ON FOR M LL & TEXT
49 DEMOBI LI ZATI ON

50 TOTAL BID

COUNTY * LOGAN

KY 2375

W)
¥ F X F

TYPE

1 VANVETER CONTRACTI NG I NC
2 SCOTT AND MURPHY | NC
3 DO ALL CONSTRUCTI ON I NC

03

BRZ 0303 (179), FD52 071 2375

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRDG AND APPROACHES

DATE 05-23-03

$ 506, 622.81
$ 529,201.83
$ 578,949.91

QUANTI TY

UNI'T

$ UNNT BID
1. 0000

20. 0000
70. 0000

506622. 81

LENGTH OF PRQJIECT *

4 APEX CONTRACTI NG I NC

529201. 83

8555. 9100

578949. 91

599300. 00

PAGE 34

0. 3400 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0342

$

$ UNIT BID

599, 300. 00

$ UNNT BID



COUNTY * ANDERSON 07
PRQJECT NO * FDO4 003 0127 001-003
ROAD * US 127
TYPE *

1 HAYDON BRI DGE CO & HAYDON BROS. CONST

2
3

| TEM #

OCO~NOUTRWN -

KAY & KAY CONTRACTI NG LLC
CENTRAL ROCK M NERAL COWVPANY LLC

| TEM DESCRI PTI ON QUANTI TY
STRUCTURE CGRANULAR BACKFI LL 320. 000
STRUCTURE EXCAV- SCLI D ROCK 84. 000
MASONRY CQATI NG 2757. 000
CONCRETE- CLASS A 640. 000
CONCRETE- CLASS AA 1242. 000
CRUSHED AGCGREGATE SLOPE PROT 750. 000
Pl LES- STEEL HP12X53 839. 000
PI LE PO NTS-12 | NCH 32. 000
TEST PI LES 67.000
STEEL REl NF- EPOXY COATED 269967. 000
STEEL RElI NFORCEMENT 112667. 000
PRECAST PC | BEAM TYPE 3 4048. 000
SI GN BR ATTACHVENT BRACKET 2.000
ARMORED EDGE FOR CONCRETE 288. 000
STRUCTURAL STEEL 780 LBS 1. 000
FOUNDATI ON PREPARATI ON 1. 000
REMOVE EXI STI NG STRUCTURE 1. 000
ROADWAY EXCAVATI ON 456395. 000
WATER 7.600
CONCRETE- CLASS A 181. 040
CONCRETE- CLASS B 242.000
STEEL RElI NFORCEMENT 3158. 000
SAFELOADI NG 11. 000
MODULAR GLARE SCREEN 2168. 000
TEMP RELOCATI ON OF SI GNAL HEAD 6. 000
RELOCATE SI GN 24.000
VEDI AN CROSSOVER 4.000
SAW PAVEMENT 7187. 000
LANE CLOSURE 2.000
PAVE STRI PI NG TEMP PAINT-4 IN  28389. 000
PAVE STRI PI NG PERM PAINT-4 IN  23683. 000
PAVE STRI PI NG THERMO- 4 | NCH W 220. 000
PAVE STRI PI NG THERMO-6 | NCH W 16375. 000

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

UNI'T

PAGE 35
LENGTH OF PRQJECT * 0. 6090 M LES
TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344
4 ROSE CONSTRUCTI ON CO & SALSVAN BRCS. $ 9,382, 839.52
5 H NKLE CONTRACTI NG CORPORATI ON $ 9, 747, 000. 00
6 $
$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID
27.0000 31. 0000 22.0000 35. 8000
50. 0000 55. 0000 50. 0000 51. 2000
7.5000 8. 0000 11. 0000 10. 2000
362. 0000 320. 0000 390. 0000 379. 0000
361. 0000 377.0000 400. 0000 379. 0000
16. 5000 22.0000 25. 0000 16. 4000
22.0000 26. 0000 29. 0000 24. 6000
90. 0000 95. 0000 100. 0000 81. 8000
30. 0000 26. 0000 30. 0000 61. 4000
0. 6000 0. 5900 0. 6300 0. 6100
0. 5600 0. 6600 0. 5000 0. 5600
105. 0000 117. 0000 112. 0000 107. 0000
3350. 0000 3320. 0000 5900. 0000 4100. 0000
45. 0000 34. 0000 90. 0000 40. 9000
11900. 0000 1500. 0000 5500. 0000 5100. 0000
36500. 0000 10800. 0000  45000. 0000  40900. 0000
125000. 0000 126000. 0000 160000. 0000 122800. 0000
2.2800 3. 6000 3. 7500 4.5000
10. 0000 0. 0100 100. 0000 44. 0000
825. 0000 800. 0000 600. 0000 580. 0000
325. 0000 400. 0000 350. 0000 420. 0000
1. 0000 1. 0000 0. 7500 0. 7700
200. 0000 127. 0000 250. 0000 190. 0000
18. 4500 21. 4200 18. 4500 22. 4000
300. 0000 300. 0000 500. 0000 307. 0000
388. 0000 125. 8100 125. 8100 131. 0000
12500. 0000 5500. 0000 22000. 0000 2400. 0000
0. 7500 1. 4300 1. 3000 2. 2000
3500. 0000 1750. 0000 3000. 0000 2100. 0000
0.1700 0.1700 0.1700 0. 1700
0.1700 0.1700 0.1700 0. 1700
0. 6000 0. 6000 0. 6000 0. 6100
0. 6400 0. 6400 0. 6400 0. 6500



COUNTY * ANDERSON 07
PRQJECT NO * FDO4 003 0127 001-003
ROAD * US 127
TYPE *

1 HAYDON BRI DGE CO & HAYDON BROS. CONST

2
3

KAY & KAY CONTRACTI NG LLC
CENTRAL ROCK M NERAL COWVPANY LLC

| TEM DESCRI PTI ON QUANTI
PAVE STRI PI NG THERMO-6 | NCH Y 9355.
PAVE STRI PI NG THERMO- 8 | NCH W 260.
PAVE STRI PI NG THERMO- 8 | NCH Y 210.
PAVE STRI PI NG THERMO-12 | NCH W 4575.
PAVE MRKG- PAI NT PARKI NG LOT 1286.
PAVE MRKG PREF THERM STR ARROW 3
PAVE MRKG PRE THERM CURV ARROW 15
PAVE MRKG THERMO NCSE CONE 344.
PAVEMENT MARKER TYPE V-B WR 42.
TEMPORARY S| GNAL 2.
REMOVE S| GNAL EQUI PMENT 2.
FLASH NG ARROW 4.
VAR MESSAGE SI GN-PORT 3 LINE 4.
PAVE STRIPING DUR TY 1-4 IN W 976
SI GNS 1166
BARRI CADE- TYPE 111 46
FLEXI BLE DELI NEATOR POST- W 336
PAVE STRI PI NG TEMP REM TAPE-W 17575
PAVE STRI PI NG TEMP REM TAPE-Y 14300
PAVE STRIPING DUR TY 1-4 INY 1240
GUARDRAI L- STEEL W BEAM S FACE 5848

GUARDRAI L TERM NAL SECT NO 1 2
GUARDRAI L END TREATMENT TY 2A 6
GUARDRAI L END TREATMENT TYPE 3 3
GUARDRAI L END TREATMENT TY 4A 4.
GUARDRAI L CON TO BR END TYPE A 2
GUARDRAI L CON TO BR END TY A-1 2
REMOVE GUARDRAI L 6096
CRASH CUSHI ON TYPE VI -T 8
RELOCATE CRASH CUSHI ON 2
RELOCATE TEMP CONC MED BARRI ER 400

RELOCATE CRASH CUSHI ON 2
REMOVE PAVEMENT

TY

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

$ UNNT BID

UNI'T

LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
EACH
EACH
SQ YD
EACH
EACH
EACH
EACH
EACH
LIN FT
SQ FT
EACH
EACH
LIN FT
LIN FT
LIN FT
LIN FT
EACH
EACH
EACH
EACH
EACH
EACH
LIN FT
EACH
EACH
LIN FT
EACH
SQ YD

LENGTH OF PRQJECT *
TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344

4 ROSE CONSTRUCTI ON CO & SALSVAN BRCS. $
5 H NKLE CONTRACTI NG CORPORATI ON $
6 $
$UNTBID $UNTBID $UNTBID $ UNTBID
0. 6400 0. 6400 0. 6400 0. 6500
0. 7500 0. 7500 0. 7500 0. 7700
0. 7500 0. 7500 0. 7500 0. 7700
0. 8400 0. 8400 0. 8400 0. 8600
0. 5000 0. 5000 0. 5000 0. 5100
70. 0000 70. 0000 70. 0000 71. 6000
75. 0000 75. 0000 75. 0000 76. 7000
1. 0000 1. 0000 1. 0000 1. 0200
25. 0000 25. 0000 25. 0000 25. 6000
5000. 0000 5000. 0000 10000. 0000 9210. 0000
300. 0000 300. 0000 1000. 0000 1020. 0000
3500. 0000 4470. 0000 4500. 0000 6500. 0000
10000. 0000 13750. 0000 12000. 0000 13800. 0000
2. 0000 2.0000 2. 0000 2. 0500
5. 5000 9. 0000 8. 0000 4. 6000
150. 0000 275. 0000 200. 0000 140. 0000
24. 9500 25.1600 25.1600 26. 3000
1. 3000 1. 3000 1. 3000 1. 3000
1. 3000 1. 3000 1. 3000 1. 3000
2. 0000 2.0000 2.0000 2.0000
9. 4600 9. 2500 9. 4600 9. 7000
31. 5000 35. 3500 31. 5000 36. 9000
330. 0000 353. 5000 330. 0000 369. 0000
388. 0000 354. 5000 388. 0000 370. 0000
1407. 0000 1313. 0000 1407. 0000 1370. 0000
1400. 0000 1212. 0000 1400. 0000 1260. 0000
165. 0000 454. 5000 165. 0000 474.0000
1.1100 0. 9500 1.1100 0. 9900
8700. 0000 9000. 0000 8700. 0000 9490. 0000
2675. 0000 2000. 0000 2675. 0000 527. 0000
7.5000 15. 0000 5. 0000 5. 9000
2075. 0000 505. 0000 2075. 0000 527. 0000
3. 5000 8. 1000 6. 1500 5. 2000

PAGE 36

0. 6090 M LES

9, 382, 839. 52
9, 747, 000. 00

$ UNNT BID



*
PRQJECT NO *
*
*

COUNTY

TYPE

ANDERSON

FDO4 003 0127 001-003

us 127

07

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

1 HAYDON BRI DGE CO & HAYDON BROS. CONST

2 KAY & KAY CONTRACTI NG LLC

3 CENTRAL ROCK M NERAL COVPANY LLC

| TEM DESCRI PTI ON

REMOVE F
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT

ENCE

Pl PE- 15
Pl PE- 18
Pl PE- 24
Pl PE- 24
Pl PE- 30
Pl PE- 36
Pl PE- 48
Pl PE- 54
Pl PE- 60
Pl PE- 18
Pl PE- 24

I NCH EQUI V
STORM SEVER PI PE-18 | NCH
STORM SEVEER PI PE- 24 | NCH
SLOTTED DRAIN Pl PE-12 | NCH

ENTRANCE PI PE-18 | NCH
ENTRANCE Pl PE-24 | NCH
ENTRANCE PI PE-30 | NCH
PERFCRATED PI PE-4 | NCH

NON- PERFORATED PI PE- 4
PERF PI PE HEADWALL T
PERF PI PE HEADWALL T

SLOPED BOX QUTLET TYPE 1-18 IN
S & F BOX | NLET- QUTLET- 30 | NCH

MANHOLE TYPE A
MANHCLE TYPE C

<=

I NCH
1-
3-

QUANTI TY

[EEY
PrNRERORENNNAT

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

UNI'T

$ UNNT BID

4 ROSE CONSTRUCTI ON CO & SALSVAN BRCS.

LENGTH OF PRQJECT *

0. 60

PAGE 37
90 MLES

TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344

5 H NKLE CONTRACTI NG CORPORATI ON

9,
9,

[ R A

382, 839. 52

747, 000. 00

$ UNNT BID



COUNTY * ANDERSON

us 127

*

PRQJECT NO * FDO4 003 0127 001-003
*
*

TYPE

07

1 HAYDON BRI DGE CO & HAYDON BROS. CONST

2

KAY & KAY CONTRACTI NG LLC

3 CENTRAL ROCK M NERAL COVPANY LLC

QUANTI TY

| TEM DESCRI PTI ON

SEEDI NG AND PROTECTI ON

TEMP SEEDI NG AND PROTECTI ON
SPECI AL SEEDI NG CROMN VETCH
TOPSO L FURNI SHED AND PLACED
SCODDI NG

ERCSI ON CONTRCOL BLANKET

SILT TRAP TYPE B

CLEAN SI LT TRAP TYPE B

SILT CHECK

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPORARY SI LT FENCE
SILT CHECK TY 2 MOD

CLEAN SILT CHECK TY 2 MD
SPREADI NG STOCKPI LED TOPSO L
CHANNEL LI NI NG CLASS ||
CHANNEL LI NI NG CLASS 111
FABRI C- GEOTEXTI LE TYPE |

R W MARKER RURAL TYPE 3
FENCE- WOVEN W RE TYPE 1
STANDARD HEADER CURB

| SLAND CURB AND GUTTER

| SLAND HEADER CURB TYPE 2
EDGE KEY

STD BARRI ER MEDI AN TYPE 2
CONCRETE BARRI ER WALL TYPE 9T
CONC MEDI AN BARRI ER TYPE 9C1
CEMENT CONCRETE | SLAND
CRUSHED AGCGREGATE SI ZE NO 2
D G A BASE

TRAFFI C BOUND BASE

ASPHALT CURI NG SEAL

EMULSI FI ED ASPHALT RS- 2

253678.

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

UNI'T $ UNNT BID

SQ YD 0.2700
SQ YD 0. 2200
SQ YD 0. 2300
CU YD 0. 0100
SQ YD 4.0000
SQ YD 1. 1500
EACH 250. 0000
EACH 1. 0000
EACH 100. 0000
EACH 1. 0000
LIN FT 10. 0000
LIN FT 1. 0000
EACH 100. 0000
EACH 1. 0000
CU YD 3. 0000
TON 22. 0000
TON 25. 0000
SQ YD 1. 6000
EACH 82. 0000
LIN FT 3. 6500
LIN FT 50. 0000
LIN FT 50. 0000
LIN FT 50. 0000
LIN FT 52. 0000
SQ YD 38. 0000
LIN FT 37.5000
LIN FT 75. 0000
SQ YD 45. 0000
TON 25. 0000
TON 11. 6500
TON 20. 0000
TON 350. 0000
TON 350. 0000

4 ROSE CONSTRUCTI ON CO & SALSVAN BRCS.

LENGTH OF PRQJECT *

0. 60

PAGE 38
90 MLES

TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344

5 H NKLE CONTRACTI NG CORPORATI ON

9,
9,

[ R A

382, 839. 52

747, 000. 00

$ UNNT BID



COUNTY * ANDERSON

PRQJECT NO * FDO4 003 0127 001-003

ROAD * US 127

TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

| TEM DESCRI PTI ON

ASPHALT SEAL AGGREGATE

SCARI FYI NG PAVEMENT

DRAI NAGE BLANKET- TYPE 11 - ASPH
SAND FOR BLOTTER

CL3 ASPH BASE 1. 00D PGr6-22
CL3 ASPH BASE 1. 00D PG64-22
CL2 ASPH BASE 1. 00D PG64-22
CL1 ASPH BASE 1. 00D PG64-22
CL3 ASPH SURF 0. 50A PGr6-22
CL2 ASPH SURF 0.50D PG64-22
CL1 ASPH SURF 0.50D PG64-22
CLEARI NG AND GRUBBI NG

STAKI NG

MAI NTAI N AND CONTROL TRAFFI C

KENTUCKY COFFEE TREE
BLACK GUM

WH TE QAK

CHI NQUAPI N QAK

KOUSA DOGWOCD

DAWN REDWOOD

POLE 100FT MIG HT HI GH MAST
POLE 120FT MIG HT HI GH MAST
POLE BASE- Hl GH MAST

POLE W SECONDARY CONTROL EQUI P
LI GHTI NG CONTROL EQUI PMENT

HPS LUM NAI RE HI GH MAST
MARKER

07

300.
6859.
4288.

49.
14165.
18684.

6420.
97.
3917.
2436.
40.

= =
POPRONWAORAITNRAOVOWORAWARREE

1 HAYDON BRI DGE CO & HAYDON BROS. CONST
2 KAY & KAY CONTRACTI NG LLC
3 CENTRAL ROCK M NERAL COVPANY LLC

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

$ UNNT BID

UNI'T

50000.
70000.

LENGTH OF PRQJECT *
TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344

5 H NKLE CONTRACTI NG CORPORATI ON

UNIT BID

$ UNIT BID

$ UNIT BID

ROSE CONSTRUCTI ON CO & SALSVAN BRCS.

0. 60

9,
9,

[ R A

PAGE 39
90 MLES

382, 839. 52

747, 000. 00

$ UNNT BID



COUNTY * ANDERSON
PRQJECT NO * FDO4 003 0127 001-003
ROAD * US 127
TYPE *

07

1 HAYDON BRI DGE CO & HAYDON BROS. CONST

2

KAY & KAY CONTRACTI NG LLC

3 CENTRAL ROCK M NERAL COVPANY LLC

QUANTI TY

| TEM DESCRI PTI ON

TRENCH NG AND BACKFI LLI NG
REMOVE LI GHTI NG

JUNCTI ON BOX TYPE A

JUNCTI ON BOX TYPE C

CONDUI T-3 1/2 | NCH

CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED

GWSS GALV STEEL TYPE A

GWSS GALV STEEL TYPE B

GWSS GALV STEEL TYPE A

GWSS GALV STEEL TYPE B

GVSS ALUM NUM

CLASS A CONCRETE FOR SI GNS
STEEL RElI NFORCEMENT FOR SI GNS
SBM ALUM NUM PANEL SI GNS

SBM ALUM SHEET SI GNS . 080 | NCH
SBM ALUM SHEET SI GNS . 125 | NCH
SBM GALV STEEL PANEL SI GNS
SBM GALV STEEL SHT SIGNS 12 GA
STEEL POST TYPE 2

REMOVE Sl GN SUPPORT BEAM

0SS ALUM NUM 65 FT TRUSS

0SS ALUM NUM 120 FT TRUSS

0SS ALUM NUM 125 FT TRUSS

0SS GALV STEEL CANTI LEVER
FLEXI BLE DELI NEATCR POST- W
FLEXI BLE DELI NEATCR POST-Y
ROADWAY CROSS SECTI ON
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

10200.

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 05-23-03

$ 8, 160, 132. 47
$ 8, 248, 400. 00
$ 8,963, 702. 48

UNT $ UNTBID
LIN FT 2. 0000
LP SUM  8500. 0000
EACH 600. 0000
EACH 800. 0000
LIN FT 6. 0000
LIN FT 1. 5000
LIN FT 2. 0000
LIN FT 2. 5000
LB 0. 8600
LB 1. 1000
LB
LB
LB
U YD 297. 9500
LB 0. 5200
SQ FT 11. 4000
SQ FT 10. 2500
SQ FT 10. 5000
SQ FT
SQ FT
LIN FT 3. 0800
EACH 126. 5000
EACH 26287. 8500
EACH 45276. 6500
EACH 47141. 2000
EACH 8310. 5200
EACH 26. 5000
EACH 26. 5000
EACH 250. 0000
LP SUM 234262. 1700
LP SUM 117131. 0800

8160132. 47

PAGE 40
LENGTH OF PRQJECT * 0. 6090 M LES
TIME FOR COVWPLETI ON * 10/ 01/ 2004
PRQJECT CCDE * 03-0344
4 ROSE CONSTRUCTI ON CO & SALSVAN BRCS. $ 9,382, 839.52
5 H NKLE CONTRACTI NG CORPORATI ON $ 9, 747, 000. 00
6 $
$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID
3. 0000 3. 0000 2.0000 2.0000
5000. 0000 5000. 0000 8500. 0000 8700. 0000
500. 0000 500. 0000 600. 0000 610. 0000
800. 0000 800. 0000 800. 0000 820. 0000
24.5000 24.5000 6. 0000 10. 2000
2. 0000 2. 0000 5000 1.5300
2.5000 2.5000 2.0000 2. 0500
2. 7500 2.7500 2.5000 2.5600
1. 0000 0. 8600 0. 8600 0. 9000
1. 2000 1.1000 1.1000 1. 1500
380. 0000 297. 9500 297. 9500 310. 0000
1.1000 0. 5200 0. 5200 0. 5400
14. 1000 11. 4000 11. 4000 11. 9000
9. 0000 10. 2500 10. 2500 10. 7000
10. 3000 10. 5000 10. 5000 11. 0000
3. 1000 3. 0800 3. 0800 3. 2000
150. 0000 126. 5000 126. 5000 132. 0000
30125. 0000 26287. 8500 26287.8500  27400. 0000
54775. 0000  45276.6500 45276.6500 47200. 0000
56935. 0000 47141.2000 47141.2000 49200. 0000
11675. 0000 8310. 5200 8310. 5200 8700. 0000
24. 9500 26. 5000 26. 5000 27.7000
24. 9500 26. 5000 26. 5000 27.7000
725. 0000 250. 0000 250. 0000 261. 0000
103000. 0000 244370. 0000 269363.8100 278426.1200
120445. 7700 130000. 0000 134681.9000 144100.0000
8248400. 00 8963702. 48 9382839. 52 9747000. 00



TRANSPORTATI ON CABI NET

LENGTH OF PRQJIECT *

PAGE 41
0. 8450 M LES

TIME FOR COVPLETI ON * 12/01/2003

PRQIECT CODE * 03-0345

$UNTBID $UNTBID $ UNT BID

COUNTY * MERCER 07 DEPARTMENT OF HI GHWAYS
PRQJECT NO * FDO4 084 0068 012-013 UNI T TABULATI ON OF BI DDERS
ROAD * US 68
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 05-23-03
1 A S L EXCAVATI NG I NC $ 1, 306, 154. 56 4
2 H NKLE CONTRACTI NG CORPORATI ON $ 1, 397, 408. 03 5
3 TODD JOHNSON CONTRACTI NG | NC $ 1,949,293.21 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
1 STRUCTURE EXCAV- UNCLASSI FI ED 223.000 CU YD 19. 2100 35. 5000
2 CONCRETE- CLASS AA 22.440 CU YD 640. 0000 469. 6000
3 STEEL RElI NFORCEMENT 2752.000 LB 1. 0000 1. 2500
4 BACKFI LLI NG 280.000 CU YD 28. 0000 32. 7000
5 CON SPAN BRI DGE SYSTEM 66. 000 LIN FT 1084. 8500 1231. 0000
6 GRANULAR EMBANKMENT 10812. 000 CU YD 20. 6200 18. 8000
7 EMBANKMENT | N PLACE 29282. 000 CU YD 8. 5000 7.1000
8 WATER 200. 000 M GAL 0. 0100 1. 0000
9 CONCRETE- CLASS A 4.270 CU YD 450. 0000 560. 0000
10 STEEL RElI NFORCEMENT 24.000 LB 2. 0000 0. 8000
11 PAVE STRI PI NG TEMP PAINT-4 | N 5600. 000 LIN FT 0. 1300 0. 1400
12 PAVE STRI Pl NG PERM PAI NT-4 | N 8300. 000 LIN FT 0. 1300 0. 1400
13 PAVEMENT MARKER TY | VA- BY TEMP 36. 000 EACH 8. 0000 8. 4000
14 PAVEMENT MARKER TYPE V- BY 36. 000 EACH 25. 0000 26. 3000
15 SI GNS 170. 000 SQ FT 7.1000 6. 3000
16 BARRI CADE- TYPE 111 4. 000 EACH 230. 0000 200. 0000
17  TEWMP SIGNAL 2 PHASE 3.000 EA 500. 0000 11680. 0000
18 RELOCATE TEMP TRAFFI C SI GNAL 2.000 EACH 250. 0000 4740. 0000
19 GUARDRAI L- STEEL W BM SF (CR) 1075. 000 LIN FT 12. 1500 13. 1000
20 GUARDRAI L END TREAT TY 4A (CR) 6. 000 EACH 1500. 0000 1610. 5000
21 CRASH CUSHI ON TYPE VI -T 1. 000 EACH 11995. 0000 12877. 9000
22 RELOCATE CRASH CUSHI ON 1. 000 EACH 536. 0000 674. 4000
23 RELOCATE TEMP CONC MED BARRI ER 170. 000 LIN FT 8. 1000 8. 1000
24  CONCRETE BARRI ER WALL TYPE 9T 240.000 LIN FT 30. 2500 19. 8000
25 REMOVE PAVEMENT 821.000 SQ YD 4.8600 5. 4000
26 REMOVE PAVEMENT MARKER TYPE V 105. 000 EACH 4.5300 4.3000
27 CULVERT PI PE-18 | NCH 520.800 LIN FT 40. 0000 44.5000
28 ENTRANCE PI PE-15 | NCH 93.000 LIN FT 25. 0000 40. 0000
29 ENTRANCE PI PE-18 | NCH EQUI V 70.000 LIN FT 29. 0000 40. 7000
30 DROP BOX I NLET TYPE 1 1. 000 EACH 2200. 0000 1348. 7000
31 SLOPED BOX QUTLET TYPE 1-18 IN 8. 000 EACH 1150. 0000 1330. 0000
32 SPRI NG BOX | NLET TYPE B 1. 000 EACH 1925. 0000 2062. 2000
33  WATER GATE TYPE 1 1. 000 EACH 6105. 0000 6550. 0000



TRANSPORTATI ON CABI

NET

LENGTH OF PRQJIECT *

PAGE 42
0. 8450 M LES

TIME FOR COVPLETI ON * 12/01/2003

PRQIECT CODE * 03-0345

$UNTBID $UNTBID $ UNT BID

COUNTY * MERCER 07 DEPARTMENT OF HI GHWAYS

PRQJECT NO * FDO4 084 0068 012-013 UNI T TABULATI ON OF BI DDERS
ROAD * US 68
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 05-23-03

1 A S L EXCAVATI NG I NC $ 1, 306, 154. 56 4

2 H NKLE CONTRACTI NG CORPORATI ON $ 1, 397, 408. 03 5

3 TODD JOHNSON CONTRACTI NG | NC $ 1,949,293.21 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
34  TURF RElI NFORCI NG MAT 113.500 SQ YD 14. 0000 15. 1000
35 SEEDI NG AND PROTECTI ON 36659. 000 SQ YD 0. 3100 0. 3400
36 TEMP SEEDI NG AND PROTECTI ON 9165. 000 SQ YD 0. 2000 0. 3400
37 ERCSI ON CONTROL BLANKET 10637. 000 SQ YD 1.3200 1. 4000
38 SILT TRAP TYPE B 4. 000 EACH 225. 0000 222.1000
39 CLEAN SI LT TRAP TYPE B 8. 000 EACH 50. 0000 106. 8000
40 SILT CHECK 52. 000 EACH 80. 0000 68. 1000
41 CLEAN SI LT CHECK 104. 000 EACH 10. 0000 23. 9000
42  TEMPCORARY SILT FENCE 4752.000 LIN FT 2.1500 2. 0000
43 CLEAN TEMPCRARY SI LT FENCE 9504. 000 LIN FT 0. 2500 0. 6000
44  TOPSO L FURNI SHED AND PLACED 1268. 000 CU YD 10. 6700 17. 2000
45  TEMP TREE PROTECTI ON FENCE 1700. 000 LIN FT 3. 1500 4.2000
46 FABRI C- GEOTEXTI LE TYPE |V 32711. 000 SQ YD 1. 3000 1. 0000
47 R W MARKER RURAL TYPE 1 45. 000 EACH 65. 0000 69. 8000
48 EDGE KEY 86.000 LIN FT 45. 0000 47. 4000
49 CRUSHED STONE BASE 4955. 000 TON 17. 8500 16. 0000
50 SHCOULDERI NG 4150. 000 LIN FT 1. 9600 2.5000
51 CL2 ASPH BASE 0. 75D PG64- 22 6063. 000 TON 43. 0000 45. 3000
52 CL2 ASPH SURF 0. 38D PG64-22 1180. 000 TON 43. 0000 45. 3000
53 CLEARI NG AND GRUBBI NG 1.000 LP SUM 17980.0000  71020. 0000
54  STAKI NG 1.000 LP SUM 18000. 0000 19800. 0000
55 REMOVE EXI STI NG STRUCTURE 1. 000 LP SUM 6695. 0000 6000. 0000
56 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM 6995. 0000  21840. 0000
57  AMERI CAN SYCAMORE 18. 000 EACH 135. 0000 144. 9000
58 BLACK WALNUT 18. 000 EACH 135. 0000 144. 9000
59 BUR QAK 18. 000 EACH 135. 0000 144. 9000
60 VWH TE ASH 18. 000 EACH 135. 0000 144. 9000
61 W LLOW PLANTI NGS 72.000 EACH 135. 0000 144. 9000
62 NATI VE GRASS M X 383.000 SQ YD 0. 6000 0. 7000
63 SUGAR NMAPLE 2.000 EACH 330. 0000 354. 3000
64  SHELLBARK H CKORY 1. 000 EACH 195. 0000 209. 4000
65 HACKBERRY 10. 000 EACH 262. 5000 281. 8000
66 GREEN ASH 14. 000 EACH 262. 5000 281. 8000



PRQIECT NO

COUNTY * MERCER 07
* FDO4 084 0068 012-013

ROAD * US 68

TYPE *

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 05-23-03

$ 1, 306, 154. 56
$ 1, 397, 408. 03
$ 1,949,293.21

PAGE 43
LENGTH OF PRQJIECT * 0. 8450 M LES
TIME FOR COVPLETI ON * 12/01/2003
PRQIECT CODE * 03-0345

TOTAL BI D

1 A S L EXCAVATI NG I NC

2 H NKLE CONTRACTI NG CORPORATI ON

3 TODD JOHNSON CONTRACTI NG | NC

# | TEM DESCRI PTI ON QUANTI TY
BLACK WALNUT 1. 000
AVERI CAN SYCAMORE 4.000
SWAMP VWH TE OAK 15. 000
BUR QAK 3. 000
CHI NQUAPI N QAK 9. 000
SHUVARD QAK 1. 000
RED MAPLE 7.000
DEMOBI LI ZATI ON 1. 000

UNI'T $ UNNT BID

EACH 195. 0000
EACH 330. 0000
EACH 330. 0000
EACH 330. 0000
EACH 285. 0000
EACH 330. 0000
EACH 252. 8600

LP SUM  19302. 7700

1306154. 56

$ UNIT BID

1397408. 03

$UNTBID $UNTBID $UNTBID $UNTBID

1949293. 21



*
PRQJECT NO *
*
*

COUNTY * BRACKEN
KY 1011

TYPE * ASPHALT SURFACE

1 MAGO CONSTRUCTI ON COVPANY LLC

CB06 012 1011 002- 006

06

2 EATON ASPHALT PAVI NG CO | NC AND

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 44
LENGTH OF PRQJECT * 2.8000 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0346

QUANTI TY

| TEM #

QOO~NOUITRWN P

Ay

[ERN
[EEN

| TEM DESCRI PTI ON

ASPH PAVE M LLI NG & TEXTURI NG
D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D P&64-22
PAVE STRI Pl NG PERM PAI NT-4 | N
PAVE STRI PI NG TEMP PAINT-4 IN
SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

26.
94.
232.
1689.
29568.
5914.
146.

1.

1.

1.

$ 87,232.79 4

$ 110, 210.00 5

$ 6
UNI'T $UNTBID $ UNITBID
TON 200. 0000 175. 0000
TON 25. 0000 28. 0000
TON 37. 4600 49. 0000
TON 37. 4600 42. 0000
LIN FT 0. 1300 0. 2500
LIN FT 0. 0100 0. 2500
SQ FT 5. 0000 9. 0000
LP SUM 1000. 0000 4906. 0000
LP SUM 800. 0000 4000. 0000
LP SUM 1289. 1500 1631. 5000
87232. 79 110210. 00

$UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 LEVELI NG & WEDA NG PG64- 22
3  ASPHALT M X FOR PAVEMENT WEDGE
4  JO NT ADHESI VE
5 BASE FAI LURE REPAI R
6 CL2 ASPH SURF 0. 38D PGr0-22
7 PAVE STRI Pl NG PERM PAI NT-4 | N
8 PAVE STRI PI NG TEMP PAINT-4 | N
9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MOBI LI ZATION FOR M LL & TEXT
12 DEMOBI LI ZATI ON
13 TOTAL BID

COUNTY * JEFFERSON

* CB06 056 0148 000-004
ROAD * KY 148
TYPE * ASPHALT SURFACE

05

1 FLYNN BROTHERS CONTRACTI NG | NC

2 COWERCI AL PAVERS | NC

3 GOHVANN ASPHALT AND CONSTRUCTI ON | NC

QUANTI TY

380.
442.
288.

TRANSPORTATI ON CABI NET PAGE 45
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3. 3650 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03-0348

DATE 05-23-03

$ 237,932.55 4 $
$ 247,667.69 5 $
$ 257,800.00 6 $

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 25. 6000 7.5000 20. 0000
TON 32. 6000 33. 0000 35. 0000
TON 32. 6000 33. 0000 35. 0000
LIN FT 0. 8900 0. 9000 0. 5000
SQ YD 44.0000 55. 0000 55. 0000
TON 32. 6000 33. 0000 33. 3000
LIN FT 0. 1400 0. 1300 0. 1200
LIN FT 0. 0100 0. 0100 0. 1000
SQ FT 3. 0000 4.5000 3. 5000
LP SUM 8000. 0000 4500. 0000 14000. 0000
LP SUM 500. 0000 3200. 0000 3200. 0000

LP SUM 3516. 2400 3700. 0000 3929. 7200

237932. 55 247667. 69 257800. 00



PRQIECT NO

COUNTY * OWEN

KY 330
ASPHALT SURFACE

* %k X *

TYPE

1 MAGO CONSTRUCTI ON COVPANY LLC

CB06 094 0330 007-015

06

2 EATON ASPHALT PAVI NG CO | NC AND

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 46
LENGTH OF PRQJIECT * 6. 3620 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03-0349

| TEM # | TEM DESCRI PTI ON

e
RPOOONOUAWNE

[EnY
N

ASPH PAVE M LLI NG & TEXTURI NG
D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D P&64-22
PAVE STRI Pl NG PERM PAI NT-4 | N
PAVE STRI PI NG TEMP PAINT-4 | N
SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
BASE FAI LURE REPAI R

DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

30.
900.
651.

5927.
67182.
13436.

182.
1.
1.
50.
1.

$ 274,448.12 4

$ 283,817.00 5

$ 6

UNI'T $ UNNT BID $
TON 90. 0000
TON 20. 0000
TON 34. 9900
TON 34. 9900
LIN FT 0. 1300
LIN FT 0. 0100
SQ FT 5. 0000

LP SUM 1000. 0000
SQ YD 75. 0000
LP SUM 4055. 8800

274448. 12

UNIT BID

283817. 00

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * GRAYSON 04

VARl QUS

*

PRQJECT NO * CB GR 0000003
*
*

TYPE * ASPHALT SURFACE

1 QUALIFIED PAVING LLC
2 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI

NET

DEPARTMENT COF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 47
LENGTH OF PRQJECT * 19. 3690 M LES
TIME FOR COWLETION * 11/15/2003
PRQIECT CODE * 03- 0350

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 18. 000
2 D G A BASE 1860. 000
3 LEVELI NG & VDG NG PG64- 22 3516. 000
4  ASPHALT M X FOR PAVEMENT WEDGE 230. 000
5 CL1 ASPH SURF 0. 38D PG64- 22 10430. 000
6 CL2 ASPH SURF 0. 38D P&64-22 1510. 000
7 PAVE STRI PI NG PERM PAINT-4 I N  71000. 000
8 PAVE STRI PI NG TEMP PAINT-4 I N  30500. 000
9 LOW SHOULDER SI GN 10. 000
10 SI GN\S 1710. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
19 DEMOBI LI ZATI ON 1. 000
20 TOTAL BID

$ 530, 110.14 4

$ 547,857.41 5

$ 6

UNI'T $ UNNT BID $
TON 75. 0000
TON 14. 9500
TON 29. 5000
TON 31. 5000
TON 30. 0000
TON 30. 0000
LIN FT 0. 1300
LIN FT 0. 1300
EACH 120. 0000
SQ FT 5. 0000
LP SUM 1. 0000
LP SUM 1. 0000
LP SUM 1. 0000
LP SUM 1. 0000
LP SUM 1. 0000
LP SUM 1. 0000
LP SUM 1. 0000

LP SUM 1000. 0000
LP SUM 7834. 1400

530110. 14

547857. 41

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * GREEN
PRQJECT NO * CB GR 0000004
ROAD * KY 424 AND KY 1464
TYPE * ASPHALT SURFACE

04

1 NALLY & HAYDON LLC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET PAGE 48
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 11. 0100 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03-0351

DATE 05-23-03

$ 376,075.88 4 $
$ 5 $
$ 6 $

| TEM # | TEM DESCRI PTI ON

OCO~NOUTRWN -

Ay
o

D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D PG64- 22
PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-4 I N
SI GN\S

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 18. 0000
TON 39. 4100
TON 39. 4100
LIN FT 0. 1400
LIN FT 0.1200
SQ FT 6. 5000

376075. 88



COUNTY * HARDI N

PRQJECT NO * CB GR 0000005

ROAD * VARl QUS
TYPE * ASPHALT SURFACE

04

1 SCOTTY' S CONTRACTI NG AND STONE LLC
2 GOHVANN ASPHALT AND CONSTRUCTI ON | NC

TRANSPORTATI ON CABI

NET

DEPARTMENT COF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 49
LENGTH OF PRQJECT * 16.5170 M LES
TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03-0352

QUANTI TY

| TEM #

OCO~NOOUITRWN P

| TEM DESCRI PTI ON

ASPH PAVE M LLI NG & TEXTURI NG
LEVELI NG & VDG NG PG64- 22
ASPHALT M X FOR PAVEMENT WEDGE
CL1 ASPH BASE 0. 75D PG64- 22
CL1 ASPH SURF 0. 38D P&64-22
CL2 ASPH SURF 0. 38D P&64-22
CL3 ASPH SURF 0.50D PGr0-22

PAVE STRI Pl NG PERM PAI NT-4 I N 167500.
65000.
1710.
1.

PAVE STRI PI NG TEMP PAINT-4 | N
SI GN\S

MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
MOBI LI ZATION FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

203.

RRRRRREE

$ 576,562. 27 4

$ 594, 000. 00 5

$ 6

UNI'T $ UNNT BID $
TON 25. 0000
TON 32. 1500
TON 31. 0000
TON 31. 0000
TON 31. 5000
TON 31. 5000
TON 34. 2500
LIN FT 0. 1200
LIN FT 0. 0400
SQ FT 5. 0000

LP SUM 8520. 6200

576562. 27

UNIT BID

594000. 00

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * LARUE 04
PRQJECT NO * CB GR 0000006

ROAD * KY2761, KY1906, KY1832

TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC
2 QUALI FI ED PAVI NG LLC

TRANSPORTATI ON CABI NET PAGE 50
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 7.9600 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQJECT CCDE * 03-0353

DATE 05-23-03

$ 252,595.19 4 $
$ 289,543.35 5 $
$ 6 $

3
| TEM # | TEM DESCRI PTI ON QUANTI TY

1 LEVELI NG & WEDA NG PG64- 22 999. 000
2 ASPHALT M X FOCR PAVEMENT WEDGE  1187. 000
3 CL1 ASPH SURF 0. 38D P&64-22 4849. 000
4 PAVE STRI PI NG PERM PAINT-4 I N  46572. 000
5 PAVE STRI PI NG TEMP PAINT-4 IN  32601. 000
6 SI GN\S 660. 000
7 MAI NTAI N AND CONTROL TRAFFI C 1. 000
8 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
9 MAI NTAI N AND CONTROL TRAFFI C 1. 000

10 DEMOBI LI ZATI ON 1. 000

11 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 32. 7000 39. 0000
TON 32. 7500 38. 0000
TON 33. 7000 37. 3300
LIN FT 0. 1300 0. 1400
LIN FT 0. 0500 0. 1400
SQ FT 5. 0000 10. 0000
LP SUM 975. 0000 500. 0000
LP SUM 975. 0000 1500. 0000
LP SUM 975. 0000 500. 0000

LP SUM  3732.9300  4278. 9600

252595. 19 289543. 35



COUNTY * NELSON

VARl QUS

*

PRQJECT NO * CB GR 03 0000007
*
*

TYPE * ASPHALT SURFACE

1 MAGO CONSTRUCTI ON COVPANY LLC

04

2 GOHVANN ASPHALT AND CONSTRUCTI ON | NC

TRANSPORTATI ON CABI

NET

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 51
LENGTH OF PRQJECT * 17. 0660 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0354

QUANTI TY

3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & VDG NG PG64- 22

4  ASPHALT M X FOR PAVEMENT WEDGE

5 CL1 ASPH SURF 0. 38D PG64- 22

6 PAVE STRI Pl NG PERM PAI NT-4 | N

7 PAVE STRI PI NG TEMP PAINT-4 | N

8 LOW SHOULDER SI GN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MAI NTAIN AND CONTRCL TRAFFI C
16 MAI NTAIN AND CONTRCL TRAFFI C
17 MOBI LI ZATION FOR M LL & TEXT
18 MOBI LI ZATION FOR M LL & TEXT
19 DEMOBI LI ZATI ON

TOTAL BI D

1040.
2550.
855.
10494.
71400.
26550.
6.
1720.

RRRRRRRRRER

$ 512,662.66 4
$ 537,000.00 5
$ 6
UNI'T $ UNNT BID $

TON 80. 0000

TON 18. 7500

TON 32. 5800

TON 37. 3300

TON 32.5800

LIN FT 0. 1300

LIN FT 0. 0300

EACH 100. 0000

SQ FT 0. 0100

LP SUM 2150. 0000

LP SUM 1850. 0000

LP SUM 1850. 0000

LP SUM 3150. 0000

LP SUM 1500. 0000

LP SUM 1150. 0000

LP SUM 1150. 0000

LP SUM 600. 0000

LP SUM 600. 0000

SUM  7576. 2900

512662. 66

UNIT BID

537000. 00

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * TAYLOR

VARl QUS

*

PRQJECT NO * CB GR 0000008
*
*

TYPE

1 NALLY & HAYDON LLC AND SUBSI DI ARl ES

ASPHALT SURFACE

04

TRANSPORTATI ON CABI NET PAGE 52
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 12. 5410 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03- 0355

DATE 05-23-03

$  444,217.55 4 $
$ 5 $
$ 6 $

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 D G A BASE

2 LEVELI NG & WEDA NG PG64- 22

3  ASPHALT M X FOR PAVEMENT WEDGE

4 CL1 ASPH BI ND 0. 50D PG64-22

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI PI NG PERM PAINT-4 I N

8 PAVE STRI PI NG TEMP PAINT-4 IN

9 LOW SHOULDER SI GN
10 SI GN\S
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MAI NTAI N AND CONTROL TRAFFI C
16 MAI NTAI N AND CONTROL TRAFFI C
17 DEMOBI LI ZATI ON
18 TOTAL BID

565.
1736.
585.
716.
4364.

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 18. 5000
TON 39. 7500
TON 39. 5600
TON 39. 2600
TON 39. 7500
TON 39. 7500
LIN FT 0. 1600
LIN FT 0.1200
EACH 200. 0000
SQ FT 1. 0000

LP SUM 6564. 7900

444217. 55



COUNTY * ADAIR 08

VARl QUS

*

PRQJECT NO * CB GR 0000009
*
*

TYPE * ASPHALT SURFACE

1 GADDI E- SHAMROCK LLC
2 HADLEY PAVI NG I NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2003

PAGE 583
15. 3520 M LES

PRQIECT CODE * 03- 0356

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 20. 000
2 LEVELI NG & VDG NG PG64- 22 1870. 000
3 ASPHALT M X FCR PAVEMENT WEDGE  1011. 000
4 CL2 ASPH BI ND 0. 50D PG64-22 398. 000
5 CL1 ASPH SURF 0. 38D P&64-22 9058. 000
6 PAVE STRI PI NG PERM PAI NT-4 I N 110374. 000
7 PAVE STRI PI NG TEMP PAINT-4 IN  45200. 000
8 LOW SHOULDER SI GN 12. 000
9 SI GNS 1300. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
12 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
13 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
14 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
15 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
16 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
17 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
18 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
19 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
20 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
21 DEMOBI LI ZATI ON 1. 000
22 TOTAL BID

$ 373,539.88
$ 499,991.65
$

UNI'T $ UNNT BID
TON 200. 0000
TON 26. 9500
TON 27.2500
TON 27.2500
TON 27. 0000
LIN FT 0. 1600
LIN FT 0. 0100
EACH 50. 0000
SQ FT 4.0000
LP SUM 1000. 0000
LP SUM 500. 0000
LP SUM 250. 0000
LP SUM 1000. 0000
LP SUM 400. 0000
LP SUM 300. 0000
LP SUM 500. 0000
LP SUM 500. 0000
LP SUM 1000. 0000
LP SUM 100. 0000
LP SUM 1200. 0000
LP SUM 5520. 2900
373539. 88

499991. 65

$ UNIT BID

$UNTBID $UNTBID $ UNT BID



COUNTY * CASEY

VARl QUS

*

PRQJECT NO * CB GR 03 0000010
*
*

TYPE * ASPHALT SURFACE

08

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 54

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 14. 7460 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0357

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 LEVELI NG & WEDA NG PG64- 22

3 ASPHALT M X FCR PAVEMENT WEDCE

4 CL1 ASPH SURF 0. 38D PG64-22

5 PAVE STRI PI NG PERM PAINT-4 I N

6 PAVE STRI PI NG TEMP PAINT-4 IN

7 SI GNS

8 MAI NTAI N AND CONTROL TRAFFI C

9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MOBI LI ZATION FOR M LL & TEXT
16 DEMOBI LI ZATI ON
17 TOTAL BID

60.
2250.

$ 591,361.25

$

$

UNI'T $ UNNT BID
TON 25. 0000
TON 43. 2500
TON 43. 2500
TON 43. 2500
LIN FT 0. 2500
LIN FT 0. 2500
SQ FT 7. 0000
LP SUM 1100. 0000
LP SUM 1300. 0000
LP SUM 1100. 0000
LP SUM 1100. 0000
LP SUM 1100. 0000
LP SUM 1100. 0000
LP SUM 300. 0000
LP SUM 1200. 0000
LP SUM 8740. 0000

591361. 25

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 55

COUNTY * CLI NTON 08 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 5.2180 M LES
PRQJECT NO * CB GR 0000011 UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
ROAD * VARl QUS PRQJECT CODE * 03-0358
TYPE * ASPHALT SURFACE
DATE 05-23-03
1 GADDI E- SHAMROCK LLC $ 174,723.95 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 LEVELI NG & WEDA NG PG64- 22 554. 000 TON 40. 0000
2 ASPHALT M X FOR PAVEMENT WEDGE 370. 000 TON 40. 2500
3 CL2 ASPH BI ND 0. 50D PG64-22 307.000 TON 40. 2500
4 CL1 ASPH SURF 0. 38D PG64-22 2562. 000 TON 40. 2500
5 PAVE STRI PI NG PERM PAINT-4 IN  24342.000 LIN FT 0. 2400
6 PAVE STRI PI NG TEMP PAINT-4 IN  11000.000 LIN FT 0.1700
7 LOW SHOULDER SI GN 8. 000 EACH 100. 0000
8 SI GN\S 800. 000 SQ FT 7. 0000
9 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1500. 0000
10 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1400. 0000
11 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1100. 0000
12 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 250. 0000
13 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 500. 0000
14 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 500. 0000
15 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 250. 0000
16 DEMOBI LI ZATI ON 1.000 LP SUM 2582. 1200
17 TOTAL BID 174723. 95



COUNTY

CUVMBERLAND
VARl QUS

*

PRQJECT NO * CB GR 03 0000012
*
*

TYPE

ASPHALT SURFACE

1 GADDI E- SHAMROCK LLC

TRANSPORTATI ON CABI NET PAGE 56
08 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 8.6430 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0359

DATE 05-23-03

$ 245, 485.56 4 $
$ 5 $
$ 6 $

| TEM DESCRI PTI ON

LEVELI NG & WEDA NG PG64- 22

ASPHALT M X FOR PAVEMENT WEDGE

CL1 ASPH SURF 0. 38D PG64- 22

PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-4 I N

SI GN

2
3
| TEM #
1
2
3
4
5
6 LOW SHOULDER
7 SI GNS
8 MAI NTAI N AND
9 MAI NTAI N AND
10 MAI NTAI N AND
11 MAI NTAI N AND
12 MAI NTAI N AND
13 MAI NTAI N AND
14 MAI NTAI N AND
15 DEMOBI LI ZATI ON
16 TOTAL BID

TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C
TRAFFI C

QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

1030. 000 TON 32. 0000
450. 000 TON 32. 2500
5312. 000 TON 32. 2500
69020. 000 LIN FT 0. 1600
28000. 000 LIN FT 0. 0100
8. 000 EACH 50. 0000
1050. 000 SQ FT 4.0000
1.000 LP SUM 1500. 0000
1.000 LP SUM 1500. 0000
1.000 LP SUM 750. 0000
1.000 LP SUM 1500. 0000
1.000 LP SUM 500. 0000
1.000 LP SUM 1000. 0000
1.000 LP SUM 400. 0000
1.000 LP SUM 3627. 8600

245485. 56



COUNTY * LI NCOLN 08

VARl QUS

*

PRQJECT NO * CB GR 03 0000013
*
*

TYPE * ASPHALT SURFACE

1 LINCOLN COUNTY READY M X I NC
2 THE ALLEN COWPANY | NC

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 11/15/2003

PAGE 57
19. 0170 M LES

PRQIECT CODE * 03- 0360

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 89. 000
2 LEVELI NG & VDG NG PG64- 22 3257. 000
3 ASPHALT M X FCR PAVEMENT WEDGE  1865. 000
4 CL1 ASPH SURF 0. 38D PG64-22 11050. 000
5 PAVE STRI PI NG PERM PAI NT-4 I N 129200. 000
6 PAVE STRI PI NG TEMP PAINT-4 IN  68000. 000
7 SI GNS 1660. 000
8 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
17 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
18 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
19 MOBI LI ZATION FOR M LL & TEXT 1. 000
20 DEMOBI LI ZATI ON 1. 000
21 TOTAL BID

$ 505, 657.93
$ 537,474.00
$
UNI'T $ UNNT BID
TON 1. 0000
TON 28. 2800
TON 28. 2800
TON 28. 2800
LIN FT 0. 1000
LIN FT 0. 0100
SQ FT 3. 0000
LP SUM 4591. 0000
LP SUM 3939. 0000
LP SUM 2566. 0000
LP SUM 740. 0000
LP SUM 715. 0000
LP SUM 639. 0000
LP SUM 907. 0000
LP SUM 2075. 0000
LP SUM 1500. 0000
LP SUM 1500. 0000
LP SUM 1500. 0000
LP SUM 1500. 0000
LP SUM 7472.7700
505657. 93

1500. 0000
1500. 0000
370. 0000
1. 0000
7950. 0000

537474. 00

$ UNIT BID

$UNTBID $UNTBID $ UNT BID



COUNTY

MCCREARY 08
VARl QUS

*

PRQJECT NO * CB GR 03 0000014
*
*

TYPE

ASPHALT SURFACE

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 58

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 14.1900 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0361

DATE 05-23-03

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 65. 000
2 LEVELI NG & WEDA NG PG64- 22 1912. 000
3  ASPHALT M X FOR PAVEMENT WEDGE 930. 000
4 CL1 ASPH SURF 0. 38D PG64-22 8313. 000
5 PAVE STRI PI NG PERM PAINT-4 IN  93460. 000
6 PAVE STRI PI NG TEMP PAINT-4 IN  42500. 000
7 LOW SHOULDER SI GN 20. 000
8 SI GN\S 2955. 000
9 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
10 MOBI LI ZATION FOR M LL & TEXT 1. 000
11 MOBI LI ZATION FOR M LL & TEXT 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 MAI NTAI N AND CONTROL TRAFFI C 1. 000
20 MAI NTAI N AND CONTROL TRAFFI C 1. 000
21 MAI NTAI N AND CONTROL TRAFFI C 1. 000
22 MAI NTAI N AND CONTROL TRAFFI C 1. 000
23 MAI NTAI N AND CONTROL TRAFFI C 1. 000
24 MAI NTAI N AND CONTROL TRAFFI C 1. 000
25 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

$ 592,127.25
$
$
UNI'T $ UNNT BID
TON 25. 0000
TON 45. 9500
TON 45. 9500
TON 45. 9500
LIN FT 0. 2500
LIN FT 0. 2500
EACH 200. 0000
SQ FT 7. 0000
LP SUM 1000. 0000
LP SUM 1000. 0000
LP SUM 1000. 0000
LP SUM 1100. 0000
LP SUM 1100. 0000
LP SUM 1100. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 300. 0000
LP SUM 1500. 0000
LP SUM 8755. 0000
592127. 25

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * ROCKCASTLE 08
* CB GR 03 0000015

ROAD * KY1650, KY1249, KY3275
*

TYPE * ASPHALT SURFACE

1 ELMO GREER & SONS LLC

TRANSPORTATI ON CABI NET PAGE 59
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 9.8980 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03-0362

DATE 05-23-03

$ 357,980.55

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 LEVELI NG & WEDA NG PG64- 22 1345. 000
2 ASPHALT M X FOR PAVEMENT WEDGE 640. 000
3 CL1 ASPH SURF 0. 38D PG64- 22 5742. 000
4 PAVE STRI PI NG PERM PAINT-4 IN 104700. 000
5 PAVE STRI PI NG TEMP PAINT-4 IN  65500. 000
6 SI GN\S 685. 000
7 MAI NTAI N AND CONTROL TRAFFI C 1. 000
8 MAI NTAI N AND CONTROL TRAFFI C 1. 000
9 MAI NTAI N AND CONTROL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 DEMOBI LI ZATI ON 1. 000
12 TOTAL BID

UNI'T

$ UNNT BID

5290. 3500

357980. 55

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 60

COUNTY * RUSSELL 08 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 10. 3630 M LES
PRQJECT NO * CB GR 03 0000016 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
ROAD * VARl QUS PRQJECT CODE * 03- 0363
TYPE * ASPHALT SURFACE
DATE 05-23-03
1 GADDI E- SHAMROCK LLC $ 296, 616. 48 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 ASPH PAVE M LLI NG & TEXTURI NG 22.000 TON 200. 0000
2 LEVELI NG & WEDA NG PG64- 22 1041. 000 TON 31. 9500
3  ASPHALT M X FOR PAVEMENT WEDGE 396. 000 TON 32. 0000
4 CL1 ASPH BI ND 0. 50D PG64-22 1940. 000 TON 31. 9500
5 CL1 ASPH SURF 0. 38D PG64- 22 4852. 000 TON 32. 0000
6 PAVE STRI PI NG PERM PAINT-4 IN  43244.000 LIN FT 0. 1600
7 PAVE STRI PI NG TEMP PAINT-4 IN  18500.000 LIN FT 0. 0100
8 LOW SHOULDER SI GN 18. 000 EACH 50. 0000
9 SI GNS 1800. 000 SQ FT 4.0000
10 MOBI LI ZATION FOR M LL & TEXT 1.000 LP SUM 1200. 0000
11 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1000. 0000

12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MAI NTAI N AND CONTROL TRAFFI C
16 MAI NTAI N AND CONTROL TRAFFI C
17 MAI NTAI N AND CONTROL TRAFFI C
18 MAI NTAI N AND CONTROL TRAFFI C
19 MAI NTAI N AND CONTROL TRAFFI C
20 MAI NTAI N AND CONTROL TRAFFI C
21 MAI NTAI N AND CONTROL TRAFFI C
22 MAI NTAI N AND CONTROL TRAFFI C
23 DEMOBI LI ZATI ON

PRRRRRRRRRRER
o
o
o
—
v
9]
c
<
a1
o
o
o
o
o
o

000 LP SUM  4383. 4900

24  TOTAL BID 296616. 48



COUNTY * GREENUP

KY 784

*

PRQJECT NO * CB GR 03 0000018
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 61
09 DEPARTMENT CF HI GHWAYS LENGTH OF PRQJECT * 6. 0720 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03- 0364

DATE 05-23-03

$ 246, 020.53 4 $
$ 5 $
$ 6 $

| TEM # | TEM DESCRI PTI ON

e
RPOOONOUAWNE

[EnY
N

ASPH PAVE M LLI NG & TEXTURI NG
D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D PG64-22
PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-4 IN
SI GNS

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

10. 000 TON 100. 0000
820. 000 TON 22.2700
1018. 000 TON 44.6100
3715. 000 TON 44.6100
3600. 000 LIN FT 0. 5500
500. 000 LIN FT 1. 0000
500. 000 SQ FT 1. 0000

246020. 53



PRQIECT NO

COUNTY * MASON
* CB GR 03 0000019
ROAD * KY1237, KY1449, CR1316
*

TYPE * ASPHALT SURFACE

1 H G MAYS CORPORATI ON

TRANSPORTATI ON CABI NET PAGE 62
09 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 8.8580 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03- 0365

DATE 05-23-03

$ 333,672.46 4 $
$ 5 $
$ 6 $

3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & WEDA NG PG64- 22

4 BASE FAI LURE REPAI R

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI PI NG PERM PAINT-4 I N

8 PAVE STRI PI NG TEMP PAINT-4 IN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MOBI LI ZATI ON FOR M LL & TEXT
14 MOBI LI ZATI ON FOR M LL & TEXT
15 DEMOBI LI ZATI ON
16 TOTAL BID

QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

33.000 TON 153. 0000
1090. 000 TON 25.3800
1079. 000 TON 38. 7300

150. 000 SQ YD 105. 0000
4163. 000 TON 38. 7300
1320. 000 TON 38. 7300

38300. 000 LIN FT 0. 1800
38300. 000 LIN FT 0. 1800
630. 000 SQ FT 7.5000

[EEY
o
o
o
-
0
2]
c
<
N
N
o
o
o
o
o
o

RRRRP

333672. 46



PRQJECT NO *

TRANSPORTATI ON CABI NET
DEPARTMENT CF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

COUNTY * NI CHOLAS 09
CB CGR 03 0000020
KY1244, CR1003, CR1212

TYPE * ASPHALT SURFACE

DATE 05-23-03

PAGE 63
LENGTH OF PRQJECT * 3.6480 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03- 0366

$UNTBID $UNTBID $UNTBID $UNTBID

1 H NKLE CONTRACTI NG CORPCRATI ON $ 114,441.25 4

$ 5

$ 6

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID

1 ASPH PAVE M LLI NG & TEXTURI NG 6. 000 TON 180. 0000
2 D G A BASE 500. 000 TON 22.0000
3 LEVELI NG & WEDA NG PG64- 22 468. 000 TON 38. 7500
4 CL1 ASPH SURF 0. 38D PG64-22 1955. 000 TON 38. 7500
5 SI GNS 570.000 SQ FT 6. 0000
6 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1000. 0000
7 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1000. 0000
8 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1000. 0000
9 MOBI LI ZATION FOR M LL & TEXT 1.000 LP SUM 300. 0000
10 DEMOBI LI ZATI ON 1.000 LP SUM 1750. 0000
11 TOTAL BID 114441. 25



COUNTY * JACKSON 11

VARl QUS

*

PRQJECT NO * CB GR 03 0000021
*
*

TYPE * ASPHALT SURFACE

1 ELMO GREER & SONS LLC

TRANSPORTATI ON CABI NET PAGE 64

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 17.4900 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0367

DATE 05-23-03

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 LEVELI NG & WEDA NG PG64- 22 1907. 000
2 ASPHALT M X FOR PAVEMENT WEDGE  2373. 000
3 CL1 ASPH BI ND 0. 50D PG64-22 4624. 000
4 CL1 ASPH SURF 0. 38D PG64-22 7899. 000
5 PAVE STRI PI NG PERM PAINT-4 IN 129444.000
6 PAVE STRI PI NG TEMP PAINT-4 IN  64721. 000
7 LOW SHOULDER SI GN 14. 000
8 SI GN\S 1734. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 DEMOBI LI ZATI ON 1. 000
20 TOTAL BID

$  846,279.75

$

$

UNI'T $ UNNT BID
TON 47.0000
TON 46. 5000
TON 46. 5000
TON 46. 5000
LIN FT 0.1100
LIN FT 0.1100
EACH 125. 0000
SQ FT 8. 0000
LP SUM 400. 0000
LP SUM 2450. 0000
LP SUM 4050. 0000
LP SUM 3000. 0000
LP SUM 450. 0000
LP SUM 1000. 0000
LP SUM 550. 0000
LP SUM 550. 0000
LP SUM 1050. 0000
LP SUM 1000. 0000
LP SUM  12506. 6000

846279. 75

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CALDWELL

KY672, KY1592, KY1077

*

PRQJECT NO * CB GR 03 0000022
*
*

TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

TRANSPORTATI ON CABI NET PAGE 65

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 6. 2150 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03- 0368

DATE 05-23-03

$ 316, 650.55

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 D G A BASE
3 LEVELI NG & WEDA NG PG64- 22
4  ASPHALT M X FOR PAVEMENT WEDGE
5 CL1 ASPH SURF 0. 38D PG64- 22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 SI GN\S
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MOBI LI ZATION FOR M LL & TEXT
13 DEMOBI LI ZATI ON
14 TOTAL BID

22.
300.
1409.

UNI'T

$ UNNT BID

9538. 1300

316650. 55

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * HANCOCK
PRQJECT NO * CB GR 03 0000023
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 YACGER MATERI ALS I NC

2 NAGO CONSTRUCTI ON COVPANY LLC

02

3 SCOTTY' S CONTRACTI NG AND STONE LLC

| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & WEDA NG PG64- 22

4 EMULSI FI ED ASPHALT RS- 2

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI Pl NG PERM PAI NT-4 | N

8 PAVE STRI PI NG TEMP PAINT-4 | N

9 SI GNS
10 MAI NTAIN AND CONTRCL TRAFFI C
11 MAI NTAIN AND CONTRCL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MOBI LI ZATION FOR M LL & TEXT
15 MOBI LI ZATION FOR M LL & TEXT
16 DEMOBI LI ZATI ON

TOTAL BI D

TRANSPORTATI ON CABI NET PAGE 66
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 5.8730 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0369

DATE 05-23-03

$ 204, 436.90 4 $
$ 205,724.99 5 $
$ 257,536.10 6 $

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 27.5000 27.5000 28. 0000
TON 14. 5000 16. 0000 15. 5000
TON 33. 0000 31. 0700 40. 7500
TON 250. 0000 450. 0000 287. 0000
TON 31. 4000 30. 8400 40. 7500
TON 29. 2000 31. 6900 40. 7500
LIN FT 0. 1400 0. 1300 0. 1300
LIN FT 0. 0500 0. 0500 0. 0500
SQ FT 5. 5000 4. 0000 7. 0000

LP SUM 655. 0000 400. 0000 518. 0000
LP SUM 655. 0000 800. 0000 518. 0000
LP SUM 800. 0000 800. 0000 300. 0000
LP SUM 800. 0000 800. 0000 300. 0000

LP SUM  3022.0000  3040.2700  3805. 9500

204436. 90 205724. 99 257536. 10



COUNTY * HENDERSON 02

KY 812 AND KY 416

*

PRQJECT NO * CB GR 03 0000024
*
*

TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

2 J H RUDOLPH & CO | NC AND SUBSI DI ARI ES

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS

UNI T TABULATION OF B

DATE 05-23-03

| DDERS

PAGE 67
LENGTH OF PRQJIECT * 6. 8540 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0370

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 48. 000
2 D G A BASE 200. 000
3 LEVELI NG & VDG NG PG64- 22 1317. 000
4  ASPHALT M X FOR PAVEMENT WEDGE  1787.000
5 CL1 ASPH SURF 0. 38D P&64-22 4379. 000
6 PAVE STRI PI NG PERM PAI NT-4 I N  55820. 000
7 PAVE STRI PI NG TEMP PAINT-4 I N  24740. 000
8 SI GNS 564. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MOBI LI ZATION FOR M LL & TEXT 1. 000
12 MOBI LI ZATION FOR M LL & TEXT 1. 000
13 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

$ 294,154.04 4

$ 342,025.75 5

$ 6

UNI'T $ UNNT BID $
TON 95. 0600
TON 28. 8500
TON 34. 1400
TON 34. 4700
TON 34. 0400
LIN FT 0. 1700
LIN FT 0. 0700
SQ FT 4.5000

294154. 04

UNIT BID

342025. 75

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * HOPKI NS

VARl QUS

*

PRQJECT NO * CB GR 03 0000025
*
*

TYPE * ASPHALT SURFACE

1 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $

02

TRANSPORTATI ON CABI NET PAGE 68

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 11. 6210 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0371

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 D G A BASE
3 LEVELI NG & WEDA NG PG64- 22
4 CL1 ASPH SURF 0. 38D PG64-22
5 PAVE STRI PI NG PERM PAINT-4 I N
6 PAVE STRI PI NG TEMP PAINT-4 IN
7 SI GNS
8 MAI NTAI N AND CONTROL TRAFFI C
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MOBI LI ZATI ON FOR M LL & TEXT
13 MOBI LI ZATI ON FOR M LL & TEXT
14 DEMOBI LI ZATI ON
15 TOTAL BID

111.
392.
2314.
8114.
78000.
39000.
1008.

[EEY

RPRRpRRR

487, 744. 95

$

$

UNI'T $ UNNT BID
TON 52. 5000
TON 15. 0000
TON 42.7000
TON 42. 4000
LIN FT 0.1100
LIN FT 0. 0700
SQ FT 6. 0000
LP SUM 1900. 0000
LP SUM 1450. 0000
LP SUM 1500. 0000
LP SUM 2100. 0000
LP SUM 840. 0000
LP SUM 840. 0000
LP SUM 7208. 0500

487744. 95

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * MCLEAN

VARl QUS

*

PRQJECT NO * CB GR 03 0000026
*
*

TYPE * ASPHALT SURFACE

1 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $

02

TRANSPORTATI ON CABI NET PAGE 69

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 8.6760 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0372

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & WEDA NG PG64- 22

4 EMULSI FI ED ASPHALT RS- 2

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI PI NG PERM PAINT-4 I N

8 PAVE STRI PI NG TEMP PAINT-4 IN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MOBI LI ZATION FOR M LL & TEXT
16 DEMOBI LI ZATI ON
17 TOTAL BID

14.
1171.

317, 251. 99

$

$

UNI'T $ UNNT BID
TON 210. 0000
TON 15. 0000
TON 40. 5800
TON 500. 0000
TON 41. 3200
TON 40. 3200
LIN FT 0. 1300
LIN FT 0. 0500
SQ FT 5. 0000
LP SUM 2000. 0000
LP SUM 1500. 0000
LP SUM 800. 0000
LP SUM 500. 0000
LP SUM 500. 0000
LP SUM 1260. 0000
LP SUM 4688. 4500

317251. 99

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * MUHLENBERG

KY 277 AND KY 2270

*

PRQJECT NO * CB GR 03 0000027
*
*

TYPE * ASPHALT SURFACE

1 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $

02

TRANSPORTATI ON CABI NET PAGE 70

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 6. 8310 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0373

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1  AGCREGATE FOR MAI LBOX TURNOUTS
2 LEVELI NG & WEDA NG PG64- 22
3 TRENCHI NG
4 CL1 ASPH BASE 0. 75D PG64- 22
5 CL1 ASPH SURF 0. 38D PG64- 22
6 CL3 ASPH SURF 0.50D PGr6-22
7 PAVE STRI PI NG PERM PAINT-4 I N
8 PAVE STRI PI NG TEMP PAINT-4 IN
9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 DEMOBI LI ZATI ON
14 TOTAL BID

125.
897.
49200.
903.
4333.
826.
64156.

343, 365. 46

$

$

UNI'T $ UNNT BID
TON 10. 0000
TON 44.7300
LIN FT 0. 3000
TON 41. 2000
TON 42. 8300
TON 47.8300
LIN FT 0.1200
LIN FT 0. 0500
SQ FT 6. 0000
LP SUM 800. 0000
LP SUM 2100. 0000
LP SUM 2100. 0000
LP SUM 5074. 3600

343365. 46

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CHI O 02

VARl QUS

*

PRQJECT NO * CB GR 03 0000028
*
*

TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 71
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 17.1060 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0374

DATE 05-23-03

683, 969. 16 4

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 74. 000
2 D G A BASE 1967. 000
3 LEVELI NG & WEDA NG PG64- 22 2258. 000
4 PRI MER L 15. 000
5 EMULSI FI ED ASPHALT RS-2 19. 100
6  TRENCHI NG 26960. 000
7 CL1 ASPH BASE 0. 75D PG64- 22 1974. 000
8 CL1 ASPH BI ND 0. 50D PG64-22 1802. 000
9 CL1 ASPH SURF 0. 38D PG64- 22 9198. 000
10 PAVE STRI PI NG PERM PAI NT-4 I N 108030. 000
11 PAVE STRI PI NG TEMP PAINT-4 IN  35290. 000
12 SI GN\S 1328. 000
13 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
14 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
15 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 MAI NTAI N AND CONTROL TRAFFI C 1. 000
20 MAI NTAI N AND CONTROL TRAFFI C 1. 000
21 MAI NTAI N AND CONTROL TRAFFI C 1. 000
22 MAI NTAI N AND CONTROL TRAFFI C 1. 000
23 MAI NTAI N AND CONTROL TRAFFI C 1. 000
24 MAI NTAI N AND CONTROL TRAFFI C 1. 000
25 MAI NTAI N AND CONTROL TRAFFI C 1. 000
26 MAI NTAI N AND CONTROL TRAFFI C 1. 000
27 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 85. 0000
TON 15. 7500
TON 39. 0000
TON 305. 0000
TON 136. 0000
LIN FT 0. 2000
TON 36. 0000
TON 37.5000
TON 39. 0000
LIN FT 0. 1400
LIN FT 0. 0800
SQ FT 7. 0000

LP SUM  10107. 9100

683969. 16



COUNTY * UNI ON

KY141, KY923, KY983

*

PRQJECT NO * CB GR 03 0000029
*
*

TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

02

TRANSPORTATI ON CABI NET PAGE 72

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 5.3970 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0375

DATE 05-23-03

$ 269,972.97

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 D G A BASE
3 LEVELI NG & WEDA NG PG64- 22
4  ASPHALT M X FOR PAVEMENT WEDGE
5 CL1 ASPH SURF 0. 38D PG64- 22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 SI GN\S
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MOBI LI ZATION FOR M LL & TEXT
13 DEMOBI LI ZATI ON
14 TOTAL BID

132.
232.
1190.
870.
3467.
42068.
21034.
718.

PR R R

UNI'T

$ UNNT BID

6170. 5300

269972. 97

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * WEBSTER
PRQJECT NO * CB GR 03 0000030
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

02

TRANSPORTATI ON CABI NET PAGE 73

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 9.9070 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0376

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 D G A BASE
3 LEVELI NG & WEDA NG PG64- 22
4  ASPHALT M X FOR PAVEMENT WEDGE
5 CL1 ASPH SURF 0. 38D PG64- 22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 SI GN\S
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MOBI LI ZATION FOR M LL & TEXT
15 DEMOBI LI ZATI ON
16 TOTAL BID

29.
596.
1767.

$ 432,164.52

$

$

UNI'T $ UNNT BID
TON 148. 3000
TON 23.2300
TON 41. 4900
TON 42. 2400
TON 41. 3800
LIN FT 0. 1400
LIN FT 0. 0500
SQ FT 7.6200
LP SUM 2110. 4100
LP SUM 2989. 9200
LP SUM 1319. 0800
LP SUM 1055. 2700
LP SUM 1597. 0600
LP SUM 1368. 9100
LP SUM  12918. 3900

432164. 52

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * ROBERTSON

KY617 AND KY 3198

*

PRQJECT NO * CB GR 03 0000031
*
*

TYPE * ASPHALT SURFACE

06

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 74

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 3.3510 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0377

DATE 05-23-03

$ 129, 468. 68

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 D G A BASE
3 LEVELI NG & WEDA NG PG64- 22
4 CL1 ASPH SURF 0. 38D PG64-22
5 PAVE STRI PI NG PERM PAINT-4 I N
6 PAVE STRI PI NG TEMP PAINT-4 IN
7 SI GNS
8 MAI NTAI N AND CONTROL TRAFFI C
9 MAI NTAI N AND CONTROL TRAFFI C
10 MOBI LI ZATI ON FOR M LL & TEXT
11 MOBI LI ZATI ON FOR M LL & TEXT
12 DEMOBI LI ZATI ON
13 TOTAL BID

20.
450.
334.

2054.
35386.
8205.
256.

RRRRP

UNI'T

$ UNNT BID

129468. 68

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * ESTI LL
PRQJECT NO * CB GR 03 0000032
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

10

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 75

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 7.0970 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0378

DATE 05-23-03

$ 375,242 42

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 LEVELI NG & WEDA NG PG64- 22
2 ASPHALT M X FOR PAVEMENT WEDGE
3 PRI MER L
4 CL1 ASPH BI ND 0. 50D PG64-22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 LOW SHOULDER SI GN
9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 DEMOBI LI ZATI ON
16 TOTAL BID

1152.
471.

UNI'T

$ UNNT BID

46. 2500
46. 2500
350. 0000
45. 2500
46. 2500

5550. 0000

375242. 42

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * LEE
PRQJECT NO * CB GR 03 0000033
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

10

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 76

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 5.5610 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0379

DATE 05-23-03

$ 283,739.10

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 LEVELI NG & WEDA NG PG64- 22
2 ASPHALT M X FOR PAVEMENT WEDGE
3 PRI MER L
4 CL1 ASPH BI ND 0. 50D PG64-22
5 CL1 ASPH SURF 0. 38D PG64- 22
6 CL2 ASPH SURF 0. 38D PG64-22
7 PAVE STRI PI NG PERM PAINT-4 I N
8 PAVE STRI PI NG TEMP PAINT-4 IN
9 LOW SHOULDER SI GN
10 SI GN\S
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 DEMOBI LI ZATI ON
16 TOTAL BID

777.
424.
7.
1263.
2518.
631.
18744.
8435.
4.
452.

PR R R

UNI'T

$ UNNT BID

4200. 0000

283739. 10

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * NMAGOFFI N 10

VARl QUS

*

PRQJECT NO * CB GR 03 0000034
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 77

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 6. 6550 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0380

DATE 05-23-03

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 LEVELI NG & WEDA NG PG64- 22 1054. 000
2 ASPHALT M X FOR PAVEMENT WEDGE 425. 000
3 PRI MER L 9. 000
4 CL1 ASPH BI ND 0. 50D PG64-22 1363. 000
5 CL1 ASPH SURF 0. 38D PG64- 22 1977. 000
6 CL2 ASPH SURF 0. 38D PG64-22 1778. 000
7 PAVE STRI PI NG PERM PAINT-4 IN  46316. 000
8 PAVE STRI PI NG TEMP PAINT-4 IN  15228. 000
9 LOW SHOULDER SI GN 6. 000
10 SI GN\S 678. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 DEMOBI LI ZATI ON 1. 000
18 TOTAL BID

$ 398,981.09

$

$

UNI'T $ UNNT BID
TON 54. 4700
TON 54. 4700
TON 450. 0000
TON 52. 8700
TON 54. 4700
TON 54. 4700
LIN FT 0. 3000
LIN FT 0. 2500
EACH 150. 0000
SQ FT 9. 2500
LP SUM 2000. 0000
LP SUM 1200. 0000
LP SUM 1000. 0000
LP SUM 800. 0000
LP SUM 500. 0000
LP SUM 1500. 0000
LP SUM 5900. 0000

398981. 09

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * MEN FEE 10
CB CGR 03 0000035
KY3343, KY1693, CR1309

ASPHALT SURFACE

E

TYPE

1 THE WALKER COVMPANY OF KENTUCKY | NC

TRANSPORTATI ON CABI NET PAGE 78
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 6.2970 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CCDE * 03-0381

DATE 05-23-03

$ 282,316.10 4 $
$ 5 $
$ 6 $

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 LEVELI NG & WEDA NG PG64- 22 1127. 000
2 ASPHALT M X FOR PAVEMENT WEDGE 355. 000
3 DI TCHI NG AND SHOULDERI NG 13908. 000
4 CL1 ASPH SURF 0. 38D PG64-22 2288. 000
5 CL2 ASPH SURF 0. 38D PG64-22 1496. 000
6 PAVE STRI PI NG PERM PAINT-4 IN  28195. 000
7 PAVE STRI PI NG TEMP PAINT-4 I N 8459. 000
8 LOW SHOULDER SI GN 2.000
9 SI GNS 376. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 DEMOBI LI ZATI ON 1. 000
14 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 43. 5500
TON 43. 5500
LIN FT 2.2500
TON 43. 5500
TON 43. 5500
LIN FT 0. 2000
LIN FT 0. 2000
EACH 125. 0000
SQ FT 8. 0000

LP SUM 4200. 0000

282316. 10



COUNTY *

PRQJECT NO *

TYPE *

1 H NKLE

TRANSPORTATI ON CABI NET PAGE 79

ONBLEY 10 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 4.0000 M LES
CB CGR 03 0000036 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
KY 2024 AND KY 2025 PRQJECT CCDE * 03-0382

ASPHALT SURFACE

DATE 05-23-03

CONTRACTI NG CORPORATI ON $ 169, 819.50 4 $

2 $ 5 $

3 $ 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

1 LEVELI NG & WEDA NG PG64- 22 879.000 TON 45. 5000
2 ASPHALT M X FOR PAVEMENT WEDGE 388. 000 TON 45. 5000
3 CL1 ASPH SURF 0. 38D PG64- 22 2342.000 TON 45. 5000
4  SIG\S 300. 000 SQ FT 7. 0000
5 MAI NTAIN AND CONTRCL TRAFFI C 1. 000 LP SUM 500. 0000
6 MAI NTAIN AND CONTRCL TRAFFI C 1. 000 LP SUM 500. 0000
7 DEMOBI LI ZATI ON 1. 000 LP SUM 2510. 0000
8 TOTAL BID 169819. 50



COUNTY * PERRY 10

VARl QUS

*

PRQJECT NO * CB GR 03 0000037
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 80

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 9.8910 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0383

DATE 05-23-03

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 LEVELI NG & WEDA NG PG64- 22 1691. 000
2 ASPHALT M X FOR PAVEMENT WEDGE 662. 000
3 PRI MER L 8. 000
4 CL1 ASPH BI ND 0. 50D PG64-22 1071. 000
5 CL2 ASPH SURF 0. 38D PG64-22 5443. 000
6 PAVE STRI PI NG PERM PAINT-4 IN  15185. 280
7 PAVE STRI PI NG TEMP PAINT-4 I N 6074. 100
8 LOW SHOULDER SI GN 8. 000
9 SI GNS 904. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 DEMOBI LI ZATI ON 1. 000
19 TOTAL BID

$ 452,720.91

$

$

UNI'T $ UNNT BID
TON 47.7400
TON 47.7400
TON 400. 0000
TON 45. 8700
TON 47.7400
LIN FT 0. 3000
LIN FT 0. 2500
EACH 125. 0000
SQ FT 1. 0000
LP SUM 2500. 0000
LP SUM 2500. 0000
LP SUM 2300. 0000
LP SUM 1300. 0000
LP SUM 1540. 0000
LP SUM 1300. 0000
LP SUM 900. 0000
LP SUM 1200. 0000
LP SUM 6695. 0000

452720. 91

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * WAYNE 08

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

PAGE 81
LENGTH OF PRQJIECT * 8.5480 M LES
TIME FOR COVPLETI ON * 11/15/2003

VARl QUS

*

PRQJECT NO * CB GR 03 0000038
*
*

TYPE * ASPHALT SURFACE

DATE 05-23-03

PRQIECT CODE * 03- 0384

1 MAGO CONSTRUCTI ON COVPANY LLC $ 331,995.08 4 $

2 $ 5 $

3 $ 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

1 ASPH PAVE M LLI NG & TEXTURI NG 13. 000 TON 200. 0000
2 D G A BASE 446. 000 TON 21. 9500
3 LEVELI NG & WEDA NG PG64- 22 1117. 000 TON 42. 9500
4  ASPHALT M X FOR PAVEMENT WEDGE 438. 000 TON 42. 9500
5 CL2 ASPH BI ND 0. 50D PG64-22 544.000 TON 48. 0000
6 CL1 ASPH SURF 0. 38D PG64-22 4658. 000 TON 42. 9500
7 PAVE STRI PI NG PERM PAINT-4 IN  43768.000 LIN FT 0. 2500
8 PAVE STRI PI NG TEMP PAINT-4 IN  20500.000 LIN FT 0. 0400
9 LOW SHOULDER SI GN 20. 000 EACH 125. 0000
10 SI GN\S 2670.000 SQ FT 0. 0100
11 MOBI LI ZATION FOR M LL & TEXT 1.000 LP SUM 1500. 0000
12 MAI NTAI N AND CONTROL TRAFFI C 000 LP SUM 1200. 0000
13 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1400. 0000
14 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 500. 0000
15 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 600. 0000
16 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 300. 0000
17 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 500. 0000
18 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 250. 0000
19 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 250. 0000
20 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 100. 0000
21 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 100. 0000
22 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 100. 0000
23 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 650. 0000
24 DEMOBI LI ZATI ON 1.000 LP SUM 4906. 3300
25 TOTAL BID 331995. 08



COUNTY * BATH

VARl QUS

*

PRQJECT NO * CB GR 03 0000039
*
*

TYPE * ASPHALT SURFACE

09

1 THE WALKER COVMPANY OF KENTUCKY | NC

TRANSPORTATI ON CABI NET PAGE 82
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 7.1070 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0385

DATE 05-23-03

$ 294,801.50 4 $
$ 5 $
$ 6 $

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & WEDA NG PG64- 22

4 CL1 ASPH BI ND 0. 50D PG64-22

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI PI NG PERM PAINT-4 I N

8 PAVE STRI PI NG TEMP PAINT-4 IN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MOBI LI ZATI ON FOR M LL & TEXT
16 DEMOBI LI ZATI ON
17 TOTAL BID

13.

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 175. 0000
TON 27.5000
TON 44. 6500
TON 42. 5500
TON 44. 6500
TON 44. 6500
LIN FT 0. 2000
LIN FT 0. 2000
SQ FT 8. 0000

294801. 50



COUNTY * LI VI NGSTON

PRQJECT NO * CB GR 0000040

ROAD * KY1433, KY1889, KY1608
TYPE * ASPHALT SURFACE

01

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 83
LENGTH OF PRQJIECT * 7.3720 M LES
TIME FOR COWLETION * 11/15/2003
PRQJECT CCDE * 03- 0386

1 JIM SM TH CONTRACTI NG COMPANY LLC
2 H & G CONSTRUCTI ON COVPANY | NC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 75. 000
2 D G A BASE 1000. 000
3 LEVELI NG & WEDA NG PG64- 22 143. 000
4 CL1 ASPH SURF 0. 38D PG54-22 4740. 000
5 PAVE STRI PI NG PERM PAINT-4 I N  71852. 000
6 PAVE STRI PI NG TEMP PAINT-4 IN 6144. 000
7 SI GNS 730. 000
8 MAI NTAI N AND CONTROL TRAFFI C 1. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
11 MOBI LI ZATION FOR M LL & TEXT 1. 000
12 MOBI LI ZATION FOR M LL & TEXT 1. 000
13 MOBI LI ZATION FOR M LL & TEXT 1. 000
14 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

$ 211, 345.47 4

$ 250, 881. 20 5

$ 6

UNI'T $ UNNT BID $
TON 90. 0000
TON 15. 0000
TON 35. 9000
TON 35. 9000
LIN FT 0. 0900
LIN FT 0. 0400
SQ FT 2. 0000

LP SUM 3123. 3300

211345. 47

UNIT BID

250881. 20

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CRI TTENDEN
PRQJECT NO * CB GR 0000041
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

01

TRANSPORTATI ON CABI NET PAGE 84

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 9. 0720 M LES
TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03- 0387

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 D G A BASE

3 LEVELI NG & WEDA NG PG64- 22

4 CL1 ASPH BI ND 0. 50D PG64-22

5 CL1 ASPH SURF 0. 38D PG64- 22

6 PAVE STRI PI NG PERM PAINT-4 I N

7 PAVE STRI PI NG TEMP PAINT-4 I N

8 LOW SHOULDER SI GN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MOBI LI ZATION FOR M LL & TEXT
16 MOBI LI ZATION FOR M LL & TEXT
17 DEMOBI LI ZATI ON
18 TOTAL BID

30.
840.
436.

1325.
5455.
50013.
6388.
10.
1070.

[EEY

PRRRRRER

$ 368,472.18

$

$

UNI'T $ UNNT BID
TON 146. 9100
TON 26. 3300
TON 43. 7600
TON 39. 9100
TON 42.1100
LIN FT 0. 1300
LIN FT 0. 0500
EACH 90. 1900
SQ FT 8. 9600
LP SUM 2595. 4200
LP SUM 1981. 9600
LP SUM 1415. 6800
LP SUM 943. 7900
LP SUM 1226. 9300
LP SUM 1469. 1600
LP SUM 1469. 1600
LP SUM  11865. 2300

368472. 18

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * LEW S

VARl QUS

*

PRQJECT NO * CB GR 0000042
*
*

TYPE * ASPHALT SURFACE

1 H G MAYS CORPORATI ON
2 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 85
09 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 13.1790 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQIECT CODE * 03-0388

DATE 05-23-03

$  439,002. 39 4 $
$ 577,160. 26 5 $
$ 6 $

| TEM # | TEM DESCRI PTI ON

1 ASPH PAVE M LLI NG & TEXTURI NG

2 CRUSHED AGGREGATE SI ZE NO 57

3 LEVELI NG & VDG NG PG64- 22

4 D G A BASE

5 CL1 ASPH BI ND 0. 50D PG64-22

6 CL1 ASPH SURF 0. 38D P&64-22

7 CL1 ASPH SURF 0. 38D PG64-22 SL

8 CL2 ASPH SURF 0. 38D P&64-22

9 CL2 ASPH SURF 0. 38D PG64-22 SL
10 SI GN\S

11 MAI NTAIN AND CONTRCL TRAFFI C
12 MAI NTAIN AND CONTRCL TRAFFI C
13 MAI NTAIN AND CONTRCL TRAFFI C
14 MAI NTAIN AND CONTRCL TRAFFI C
15 MAI NTAIN AND CONTRCL TRAFFI C
16 MAI NTAIN AND CONTRCL TRAFFI C
17 MAI NTAIN AND CONTRCL TRAFFI C
18 MAI NTAIN AND CONTRCL TRAFFI C
19 MOBI LI ZATI ON FOR M LL & TEXT
20 DEMOBI LI ZATI ON
21 TOTAL BID

QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

6. 000 TON 200. 0000 100. 0000
1148. 000 TON 17. 9200 21.4100
1521. 000 TON 34. 6300 45. 8300
2105. 000 TON 22.2100 23.3800
1630. 000 TON 33. 4500 45. 7600
5125. 000 TON 34. 6300 45. 8300
4743. 000 TON
1990. 000 TON 34. 6300 45. 8300
1844. 000 TON
1460. 000 SQ FT 3. 5000 1. 0000

1. 000 LP SUM 480. 0000 2650. 0000

1. 000 LP SUM 600. 0000 4450. 0000

1. 000 LP SUM 480. 0000 3200. 0000

1. 000 LP SUM 720. 0000 3900. 0000

1. 000 LP SUM 240. 0000 1650. 0000

1. 000 LP SUM 240. 0000 1650. 0000

1. 000 LP SUM 240. 0000 1250. 0000

1. 000 LP SUM 480. 0000 2650. 0000

1. 000 LP SUM 1800. 0000 1000. 0000

1. 000 LP SUM 6500. 0000 8530. 0000

439002. 39 577160. 26



COUNTY * LOGAN 03
PRQJECT NO * CB GR 03 0000043
ROAD * KY 2376 AND KY 102
TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 86
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 11.8370 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0389

DATE 05-23-03

$ 496, 505. 52 4 $
$ 5 $
$ 6 $

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 25. 000
2 D G A BASE 1017. 000
3  AGGREGATE FOR MAI LBOX TURNQUTS 641. 000
4 LEVELI NG & WEDA NG PG64- 22 2088. 000
5 ASPHALT M X FCR PAVEMENT WEDGE  1020. 000
6 CL1 ASPH SURF 0. 38D PG64-22 7025. 000
7 PAVE STRI PI NG PERM PAINT-4 IN  45850. 000
8 PAVE STRI PI NG TEMP PAINT-4 IN  45850. 000
9 LOW SHOULDER SI GN 11. 000
10 SI GN\S 560. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
14 DEMOBI LI ZATI ON 1. 000
15 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 105. 0000
TON 15. 5000
TON 15. 1500
TON 41. 4500
TON 42. 4500
TON 42. 4500
LIN FT 0. 2400
LIN FT 0. 1900
EACH 125. 0000
SQ FT 7. 0000

LP SUM 4750. 0000
LP SUM 2750. 0000
LP SUM 500. 0000
LP SUM 7337.5200

496505. 52



TRANSPORTATI ON CABI NET PAGE 87

COUNTY * BELL 11 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 9.9210 M LES
PRQJECT NO * CB GR 03 0000044 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
ROAD * VARl QUS PRQIECT CODE * 03-0390
TYPE * ASPHALT SURFACE
DATE 05-23-03
1 ELMO GREER & SONS LLC $ 431,867.52 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 ASPH PAVE M LLI NG & TEXTURI NG 68. 000 TON 92. 4000
2 LEVELI NG & WEDA NG PG64- 22 1276. 000 TON 49. 0000
3 ASPHALT M X FCR PAVEMENT WEDGE  1010. 000 TON 48. 0000
4 CL1 ASPH SURF 0. 38D PG64-22 4588. 000 TON 48. 2500
5 CL2 ASPH SURF 0. 38D PG64-22 999. 000 TON 48. 2500
6 PAVE STRI PI NG PERM PAINT-4 IN  61533.000 LIN FT 0. 1300
7 PAVE STRI PI NG TEMP PAINT-4 IN  14600.000 LIN FT 0. 1300
8 LOW SHOULDER SI GN 14. 000 EACH 125. 0000
9 SI GNS 1716. 000 SQ FT 8. 0000
10 MOBI LI ZATI ON FOR M LL & TEXT 1. 000 LP SUM 840. 0000
11 MOBI LI ZATI ON FOR M LL & TEXT 000 LP SUM 840. 0000
12 MOBI LI ZATI ON FOR M LL & TEXT 000 LP SUM 840. 0000
13 MOBI LI ZATI ON FOR M LL & TEXT 000 LP SUM 840. 0000

14 MOBI LI ZATI ON FOR M LL & TEXT
15 MAI NTAI N AND CONTROL TRAFFI C
16 MAI NTAI N AND CONTROL TRAFFI C
17 MAI NTAI N AND CONTROL TRAFFI C
18 MAI NTAI N AND CONTROL TRAFFI C
19 MAI NTAI N AND CONTROL TRAFFI C
20 MAI NTAI N AND CONTROL TRAFFI C
21 MAI NTAI N AND CONTROL TRAFFI C
22 MAI NTAI N AND CONTROL TRAFFI C
23 MAI NTAI N AND CONTROL TRAFFI C
24 MAI NTAI N AND CONTROL TRAFFI C
25 MAI NTAI N AND CONTROL TRAFFI C
26 MAI NTAI N AND CONTROL TRAFFI C
27 DEMOBI LI ZATI ON

PRRRRRRRRRRERRRERRRERR

.000 LP SuM 6382. 2800

28 TOTAL BID 431867. 52



COUNTY * BUTLER
PRQJECT NO * CB GR 03 0000045
ROAD * KY369, KY2263, KY1328
TYPE * ASPHALT SURFACE

03

1 SCOTTY' S CONTRACTI NG AND STONE LLC

2 QUALI FI ED PAVI NG LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 88
LENGTH OF PRQJIECT * 6. 9260 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQJECT CODE * 03-0391

QUANTI TY

| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2  AGGREGATE FOR MAI LBOX TURNQUTS
3 LEVELI NG & VDG NG PG64- 22
4 EMBANKMENT | N PLACE
5 CL1 ASPH SURF 0. 38D P&64-22
6 PAVE STRI Pl NG PERM PAI NT-4 | N
7 PAVE STRI PI NG TEMP PAINT-4 | N
8 LOW SHOULDER SI GN
9 SI GNS
10 MAI NTAIN AND CONTRCL TRAFFI C
11 MAI NTAIN AND CONTRCL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MOBI LI ZATI ON FOR M LL & TEXT
14 DEMOBI LI ZATI ON
15 TOTAL BID

25.
307.
1486.
215.
4535.
65663.
65663.
12.
910.

PRPEPRE

UNI'T

251, 099. 19 4
299, 643. 62 5
6
$UNTBID $ UNITBID
55. 0000 100. 0000
15. 0000 19. 8500
33. 9500 39. 5000
CU YD 20. 0000 40. 0000
33. 9500 39. 5000
LIN FT 0. 1800 0. 2000
LIN FT 0. 1600 0. 1800
110. 0000 120. 0000
SQ FT 5. 0000 10. 0000
700. 0000 1000. 0000
700. 0000 1100. 0000
2700. 0000 1100. 0000
400. 0000 1500. 0000
3710. 8200 4428. 2300
251099. 19 299643. 62

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * METCALFE 03

VARl QUS

*

PRQJECT NO * CB GR 0000046
*
*

TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 89
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 7.9210 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03-0392

DATE 05-23-03

343, 233. 92 4

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 56. 000
2 D G A BASE 590. 000
3  AGGREGATE FOR MAI LBOX TURNQUTS 273.000
4 LEVELI NG & WEDA NG PG64- 22 1294. 000
5 ASPHALT M X FOR PAVEMENT WEDGE 402. 000
6 CL1 ASPH BI ND 0. 50D PG64-22 1031. 000
7 CL1 ASPH SURF 0. 38D PG64- 22 4283. 000
8 PAVE STRI PI NG PERM PAINT-4 IN  18343. 000
9 PAVE STRI PI NG TEMP PAINT-4 I N 7337. 000
10 LOW SHOULDER SI GN 4.000
11 SI GNS 1173. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
19 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
20 DEMOBI LI ZATI ON 1. 000
21 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 85. 0000
TON 15. 9500
TON 15. 9500
TON 42. 4000
TON 42. 4000
TON 41. 9000
TON 42. 4000
LIN FT 0. 3000
LIN FT 0. 2500
EACH 125. 0000
SQ FT 7. 0000

343233. 92



COUNTY * EDMONSON 03

*

PRQJECT NO * CB GR 0000047
*
*

VARl QUS

TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC
2 QUALI FI ED PAVI NG LLC

TRANSPORTATI ON CABI NET PAGE 90
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 11. 6880 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03-0393

DATE 05-23-03

$ 336,186.79 4 $
$ 389,545.08 5 $
$ 6 $

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 D G A BASE 680. 000
2  AGGREGATE FOR MAI LBOX TURNQUTS 365. 000
3 LEVELI NG & VDG NG PG64- 22 1953. 000
4 CL1 ASPH SURF 0. 38D PG54-22 6983. 000
5 PAVE STRI PI NG PERM PAINT-4 I N  27647. 000
6 PAVE STRI PI NG TEMP PAINT-4 I N  13824. 000
7 LOW SHOULDER SI GN 14. 000
8 SI GN\S 823. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
11 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
12 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
13 DEMOBI LI ZATI ON 1. 000
14 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 14. 9500 19. 5000
TON 16. 6500 19. 5000
TON 32. 8500 38. 5000
TON 33. 1500 38. 5000
LIN FT 0. 1900 0. 2000
LIN FT 0. 1600 0. 1400
EACH 95. 0000 120. 0000
SQ FT 6. 0000 10. 0000
LP SUM 1800. 0000 500. 0000
LP SUM 1150. 0000 500. 0000
LP SUM 1150. 0000 500. 0000
LP SUM 1500. 0000 500. 0000

LP SUM 4968. 2700 5756. 8200

336186. 79 389545. 08



COUNTY * TCDD 03
PRQJECT NO * CB GR 03 0000048
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 91
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 10. 4640 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0394

DATE 05-23-03

448, 480. 21 4

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 42.000
2 D G A BASE 453. 000
3  AGGREGATE FOR MAI LBOX TURNQUTS 303. 000
4 LEVELI NG & WEDA NG PG64- 22 1714. 000
5 ASPHALT M X FOR PAVEMENT WEDGE 455. 000
6 CL1 ASPH BASE 0. 75D PG64- 22 520. 000
7 CL1 ASPH SURF 0. 38D PG64- 22 2330. 000
8 CL2 ASPH SURF 0. 38D PG64-22 3920. 000
9 PAVE STRI PI NG PERM PAINT-4 IN  56831. 000
10 PAVE STRI PI NG TEMP PAINT-4 IN 56831. 000
11 LOW SHOULDER SI GN 18. 000
12 SI GN\S 1890. 000
13 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
14 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 MAI NTAI N AND CONTROL TRAFFI C 1. 000
20 MAI NTAI N AND CONTROL TRAFFI C 1. 000
21 MAI NTAI N AND CONTROL TRAFFI C 1. 000
22 MAI NTAI N AND CONTROL TRAFFI C 1. 000
23 MAI NTAI N AND CONTROL TRAFFI C 1. 000
24 DEMOBI LI ZATI ON 1. 000
25 TOTAL BID

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 90. 0000
TON 16. 7000
TON 16. 7000
TON 42. 3500
TON 42. 4000
TON 41. 0000
TON 42. 4000
TON 42. 4000
LIN FT 0. 2400
LIN FT 0. 1900
EACH 120. 0000
SQ FT 7. 0000

LP SUM 6627. 7800

448480. 21



COUNTY * BRECKI NRI DGE 04
PRQJECT NO * CB GR 0000049
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 SCOTTY' S CONTRACTI NG AND STONE LLC
2 NAGO CONSTRUCTI ON COVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 92
LENGTH OF PRQJIECT * 17. 3140 M LES
TIME FOR COWLETION * 11/15/2003
PRQIECT CODE * 03-0395

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 15. 000
2 LEVELI NG & VDG NG PG64- 22 2084. 000
3 ASPHALT M X FCR PAVEMENT WEDGE  1885. 000
4 CL1 ASPH BIND 0. 50D PG54-22 3130. 000
5 CL1 ASPH SURF 0. 38D P&64-22 2877.000
6 CL2 ASPH SURF 0. 38D P&64-22 6350. 000
7 PAVE STRI PI NG PERM PAI NT-4 I N 125600. 000
8 PAVE STRI PI NG TEMP PAINT-4 IN  47250. 000
9 LOW SHOULDER SI GN 6. 000
10 SI GN\S 1560. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
14 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
15 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
16 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
17 DEMOBI LI ZATI ON 1. 000
18 TOTAL BID

$ 617,829.94 4

$ 624,416.79 5

$ 6
UNI'T $UNTBID $ UNITBID
TON 90. 0000 100. 0000
TON 36. 1500 34. 8500
TON 33. 0000 38. 5400
TON 31. 0000 33. 6300
TON 36. 0500 33. 8800
TON 36. 0500 35.2100
LIN FT 0. 1300 0. 1300
LIN FT 0. 0300 0. 0300
EACH 14. 0000 100. 0000
SQ FT 7. 0000 5. 0000
LP SUM 1365. 0000 3000. 0000
LP SUM 7550. 0000 8000. 0000
LP SUM 600. 0000 750. 0000
LP SUM 690. 0000 1350. 0000
LP SUM 690. 0000 1350. 0000
LP SUM 500. 0000 1500. 0000
LP SUM 9130. 4900 9227. 8300
617829. 94 624416. 79

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * DAVI ESS
PRQJECT NO * CB GR 0000050
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 YACGER MATERI ALS I NC

02

TRANSPORTATI ON CABI NET PAGE 93

DEPARTMENT COF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 10. 8100 M LES
TIME FOR COWLETION * 11/15/2003
PRQIECT CODE * 03- 0396

DATE 05-23-03

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON

1 D G A BASE

2 LEVELI NG & WEDA NG PG64- 22

3 EMULSI FI ED ASPHALT RS-2

4 CL1 ASPH BI ND 0. 50D PG64-22

5 CL1 ASPH SURF 0. 38D PG64- 22

6 CL2 ASPH SURF 0. 38D PG64-22

7 PAVE STRI PI NG PERM PAINT-4 I N

8 PAVE STRI PI NG TEMP PAINT-4 IN

9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MAI NTAI N AND CONTROL TRAFFI C
13 MAI NTAI N AND CONTROL TRAFFI C
14 MAI NTAI N AND CONTROL TRAFFI C
15 MAI NTAI N AND CONTROL TRAFFI C
16 MAI NTAI N AND CONTROL TRAFFI C
17 DEMOBI LI ZATI ON
18 TOTAL BID

1461.
2090.

$  383,415.30

$

$

UNI'T $ UNNT BID
TON 19. 6000
TON 36. 9000
TON 260. 0000
TON 38. 0000
TON 33. 9000
TON 32. 7000
LIN FT 0.1200
LIN FT 0. 0600
SQ FT 7. 6000
LP SUM 3500. 0000
LP SUM 2600. 0000
LP SUM 2000. 0000
LP SUM 800. 0000
LP SUM 875. 0000
LP SUM 1700. 0000
LP SUM 900. 0000
LP SUM 5667. 0000

383415. 30

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 05-23-03

PAGE 94
LENGTH OF PRQJIECT * 7.7780 M LES
TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03- 0397

COUNTY * GRANT 06
PRQJECT NO * CB GR 0000051
ROAD * KY 1993 AND KY 36
TYPE * ASPHALT SURFACE
1 BARRETT PAVI NG MATERI ALS | NC
2 EATON ASPHALT PAVI NG CO | NC AND
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 10. 000
2 D G A BASE 300. 000
3 LEVELI NG & WEDA NG PG64- 22 807. 000
4  ASPHALT M X FOR PAVEMENT WEDGE 350. 000
5 CL1 ASPH SURF 0. 38D P&64-22 4843. 000
6 PAVE STRI PI NG PERM PAINT-4 I N  82136. 000
7 PAVE STRI PI NG TEMP PAINT-4 IN  20166. 000
8 SI GNS 310. 000
9 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
12 DEMOBI LI ZATI ON 1. 000
13 TOTAL BID

$ 217,385.43 4

$  245,347.00 5

$ 6
UNI'T $UNTBID $ UNITBID
TON 10. 0000 200. 0000
TON 35. 0000 34. 0000
TON 31. 6900 41. 2000
TON 31. 6900 33. 6500
TON 31. 6900 33. 6500
LIN FT 0. 0700 0.1700
LIN FT 0. 0200 0. 0500
SQ FT 5. 5000 5. 0000
LP SUM 1875. 0000 2214. 0000
LP SUM 1850. 0000 2214. 0000
LP SUM 1850. 0000 524. 0000
LP SUM 3212. 5900 3680. 7300
217385. 43 245347. 00

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CHRI STI AN

KY1296, KY398, KY292

*

PRQJECT NO * CB GR 0000052
*
*

TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

02

TRANSPORTATI ON CABI NET PAGE 95

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 8.4710 M LES
TIME FOR COWLETION * 11/15/2003
PRQJECT CODE * 03-0398

DATE 05-23-03

$ 390, 308.09

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1  AGCREGATE FOR MAI LBOX TURNOUTS
2 LEVELI NG & WEDA NG PG64- 22
3 ASPHALT M X FCR PAVEMENT WEDCE
4 CL1 ASPH SURF 0. 38D PG64-22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 SI GN\S
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 DEMOBI LI ZATI ON
13 TOTAL BID

100.
1387.

UNI'T

$ UNNT BID

390308. 09

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY *

PRQJECT NO *

ROAD * VARl QUS
*

TYPE * | NSTALL NEW AND RETRACE EXI STI NG

VARl QUS 06
FEO4 121 DW3 0000029

1 KNEI SEL CONTRACTI NG CORPCRATI ON
2 THE BARBOUR COVPANY
3 CENTRAL SEAL COWPANY

| TEM #

OCO~NOUTRWN -

| TEM DESCRI PTI ON QUANTI TY
PAVE MRKG THERMO X- WALK-6 | NCH 24100. 000
PAVE MRKG THERMO STCP BAR- 241 N 22500. 000
PAVE MRKG- DOTTED LANE EXTEN 4525. 000
PAVE MRKG PREF THERM STR ARROW 90. 000
PAVE MRKG PRE THERM CURV ARROW  1220. 000
PAVE MRKG PRE THERM COVB ARROW 135. 000
PAVE MRKG PREF THERMO " ONLY" 295. 000
PAVE MRKG THERM | SLAND- 12 I NCH  9000. 000
PAVE MARK THERMO "R' 6 FT 100. 000
PAVE MARK R/'R XBUCKS 16 | NCH 2100. 000
PAVEMENT MARKI NG REMOVAL 3000. 000
MAI NTAI N AND CONTROL TRAFFI C 1. 000
DEMOBI LI ZATI ON 1. 000
TOTAL BI D

TRANSPORTATI ON CAB

NET

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

I NTERSECTI ON MARKI NGS

DATE 05-23-03

$ 252,139.75 4
$ 260, 430.00 5
$ 290,503.15 6
UNI'T $ UNNT BID $
LIN FT 1. 2600
LIN FT 3. 5000
LIN FT 0. 7500
EACH 60. 0000
EACH 54. 0000
EACH 70. 0000
EACH 70. 0000
LIN FT 1. 5000
EA 40. 0000
LIN FT 4.0000
SQ FT 1. 2000

LP SUM 5000. 0000
LP SUM 3750. 0000

252139. 75

OGLESBY

=W
al
o
o
o

8900. 0000
4000. 0000

260430. 00

PAGE 96
LENGTH OF PRQJIECT * M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03-0399

CONSTRUCTI ON | NC $ 298,910.50
$
$
$UNTBID $UNTBID $UNTBID $UNTBID

1. 6000 1. 6500
3. 5000 3. 6000
1. 0000 1.1000
60. 0000 63. 0000
60. 0000 65. 9000
75. 0000 85. 0000
100. 0000 93. 0000
2. 2500 2.0000
30. 0000 45. 0000
4. 0000 3. 9000
1. 5000 1. 6000
10000. 0000 8200. 0000
4293. 1500 4500. 0000
290503. 15 298910. 50



TRANSPORTATI ON CABI NET PAGE 97
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0. 0630 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/28/2003
PRQJECT CODE * 03- 0400

DATE 05-23-03

$ 251,906.50 4 J P S CONSTRUCTI ON I NC $ 314,549.05
$ 261, 816. 66 5 FAULKNER CONSTRUCTI ON LLC $ 413, 000. 00
$ 280,527.95 6 $

COUNTY * KENTON 06

PRQJECT NO * FEO1 059 0025 013-014
ROAD * US 25
TYPE * PCC PAVEMENT REPLACEMENT

1 THE WL HARPER CO

2 JARCO INC

3 PRUS CONSTRUCTI ON COVPANY

| TEM # | TEM DESCRI PTI ON QUANTI TY

1 D G A BASE 100. 000
2 PCC PAVE-9 | NCH NON- REI NF/ 24 2959. 000
3 REMOVE PCC PAVEMENT 2892. 000
4 REMOVE CONCRETE | SLAND 67.000
5 STANDARD | NTEGRAL CURB 596. 000
6 REMOVE AND REPLACE SI DEWALK 100. 000
7 PAVE STRI PI NG PERM PAINT-6 I N 1665. 000
8 PAVE STRI PI NG TEMP PAINT-4 IN 5330. 000
9 PAVE STRI PI NG TEMP REM TAPE- B 4332. 000
10 PAVE STRI PI NG TEMP REM TAPE-Y 4998. 000
11 PAVE STRI PI NG TEMP REM TAPE- W 500. 000
12 BARRI CADE- TYPE 111 4.000
13 SI GNS 175. 000
14 FLASHI NG ARROW 3. 000
15 LANE CLOSURE 3. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 25. 9000 22.5000 30. 0000 15. 0000 50. 0000
SQ YD 54. 9000 52. 0000 62. 0000 60. 0000 65. 0000
SQYD 15. 3000 15. 3000 14. 0000 32. 6000 35. 0000
SQ YD 21.5000 15. 3000 20. 0000 50. 0000 50. 0000
LIN FT 5. 5000 5. 5000 8. 0000 12. 0000 15. 0000
SQ YD 29. 9000 45. 5000 50. 0000 47. 0000 50. 0000
LIN FT 0. 8000 0. 9500 0. 2500 0. 2300 0. 5000
LIN FT 0. 3000 1.1000 0. 2000 0. 1900 0. 2500
LIN FT 1. 6000 2. 2500 1. 6000 1. 7000 2.0000
LIN FT 1. 2000 1. 5000 1. 0000 1.1000 1. 6500
LIN FT 1. 2000 1. 5000 1. 0000 1.1000 2. 6500
EACH 176. 0000 250. 0000 50. 0000 50. 0000 100. 0000
SQ FT 5. 7000 6. 8000 5. 5000 8. 0000 5. 0000
EACH 500. 0000 500. 0000 900. 0000 100. 0000 250. 0000
EA 500. 0000 200. 0000 900. 0000 200. 0000 750. 0000

LP SUM  10000. 0000 19000. 0000 16000. 0000 4000. 0000 66000. 0000
LP SUM 3750. 0000 3869. 2100 6000. 0000 4720. 0000 6479. 3000

251906. 50 261816. 66 280527. 95 314549. 05 413000. 00



TRANSPORTATI ON CABI NET PAGE 98

COUNTY * MUHLENBERG 02 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
PRQJECT NO * FE GR 03 0000008 UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 08/ 01/ 2004
ROAD * WESTERN KENTUCKY PWY PRQJECT CODE * 03-0401
TYPE * CLEANI NG AND PAI NTI NG
DATE 05-23-03
1 NORTH STAR PAI NTI NG COVPANY | NC $ 1,632, 000.00 4 JAD CONTRACTCRS | NC $ 1,889, 719. 00
2 VI MAS PAI NTI NG COVPANY | NC $ 1, 684, 900. 00 5 M & J PAINTI NG COVPANY | NC $ 2,080, 750. 00
3 BRIDGES R US PAI NTI NG COVPANY | NC $ 1,847,401.50 6 ATSALI S BROTHERS PAI NTI NG CO $ 2, 326, 380. 00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM  30000. 0000 10000. 0000 10000. 0000 10000. 0000 50000. 0000 6000. 0000
2 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 30000. 0000 10000. 0000 10000. 0000 10000. 0000 50000. 0000 6000. 0000
3 CLEAN & PAI NT STRUCTURAL STEEL 1.000 LP SUM 770000. 0000 820000.0000 900050.0000 920896.0000 975000.0000 1150000. 0000
4  CLEAN & PAINT STRUCTURAL STEEL 1.000 LP SUM 770000. 0000 820000.0000 900050.0000 920896.0000 975000.0000 1130000. 0000
5 DEMOBI LI ZATI ON 1.000 LP SUM 32000. 0000  24900.0000 27301.5000 27927. 0000 30750. 0000 34380. 0000

6 TOTAL BID 1632000. 00 1684900. 00 1847401. 50 1889719.00 2080750. 00 2326380. 00



MJUHLENBERG 02
FE GR 03 0000008

WESTERN KENTUCKY PWY

CLEANI NG AND PAI NTI NG

W)
¥ F X *

TRANSPORTATI ON CABI NET

DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 08/ 01/ 2004

DATE 05-23-03

PRQJECT CODE * 03-0401

7 TEXAS BRI DGE | NC $ 2,436, 000. 00 10
8 M & J CONSTRUCTI ON CO OF PI NELLAS $ 3,094, 000. 00 11
9 | NTECH CONTRACTI NG LLC $ 3,648, 848.00 12
# | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $ UNT BID

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
CLEAN & PAI NT STRUCTURAL STEEL
DEMOBI LI ZATI ON

TOTAL BI D

1.000 LP SUM 20000. 0000  40000. 0000  75000. 0000
1.000 LP SUM 20000. 0000  40000. 0000  75000. 0000
1. 000 LP SUM 1180000. 0000 1482000. 0000 1722000. 0000
1. 000 LP SUM 1180000. 0000 1482000. 0000 1722000. 0000
1.000 LP SUM 36000.0000 50000. 0000 54848. 0000

2436000. 00 3094000. 00  3648848. 00

$UNTBID $UNTBID $ UNT BID



COUNTY * KENTON- CAMPBELL
PRQJECT NO * FE GR 03 0000009
ROAD * VARl QUS
TYPE *

1 THE WL HARPER CO
2 FAULKNER CONSTRUCTI ON LLC

TRANSPORTATI ON CABI NET
06 DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

PCC PAVE REPLACEMENT, CONCRETE BARRI ER WALL REP, & PI PE REPL

DATE 05-23-03

$ 934,903.30
$ 1,093, 000. 00

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 11/30/2003
PRQIECT CODE * 03- 0402

PAGE 100

20. 0710 M LES

| TEM # | TEM DESCRI PTI ON

1 PAVE STRI PING DUR TY 1-4 IN W
2 PAVE STRIPING DUR TY 1-4 INY
3 PAVE STRI PING DUR TY 1-6 IN W
4 PAVE STRIPING DUR TY 1-6 INY
5 PAVE STRIPING DUR TY 1-12 IN Y
6 PAVE STRI PI NG TEMP REM TAPE- B
7 PAVE STRI Pl NG TEMP REM TAPE- W
8 PAVE STRI Pl NG TEMP REM TAPE-Y
9 PAVEMENT MARKER TYPE V- MV

10 PAVEMENT MARKER TYPE V- BY

11 PAVEMENT MARKER TYPE V-B WR

12 FLASH NG ARROW

13 VAR MESSAGE SI GN-PORT 3 LINE

14  SIGNS

15 LANE CLOSURE

16 BARRI CADE- TYPE 111

17 REMOVE PAVEMENT MARKER TYPE V

18 CONCRETE- CLASS A

19 CULVERT PI PE-18 | NCH

20 CHANNEL LI NI NG CLASS 111

21 BARRI ER CURB- MODI FI ED

22 BARRI ER WALL REPAI R

23 REMOVE PCC PAVEMENT

24 PCC PAVE- 11 | NCH NON- REI NF/ 24

25 PCC PAVE- 12" NON- REI NF/ 24

26 PCC PAVE- 13" NON- REI NF/ 24

27 D G A BASE

28 LEVELI NG & WEDA NG PG64- 22

29 MAI NTAI N AND CONTROL TRAFFI C

30 MAI NTAI N AND CONTROL TRAFFI C

31 MAI NTAI N AND CONTROL TRAFFI C

32 MAI NTAI N AND CONTROL TRAFFI C

33 MAI NTAI N AND CONTROL TRAFFI C

$

QUANTITY UNIT $ UNNT BID
50.000 LIN FT 3. 3000
380.000 LIN FT 3. 3000
3900. 000 LIN FT 3. 4000
2775.000 LIN FT 3. 4000
400. 000 LIN FT 6. 1000
50600. 000 LIN FT 2. 2000
40000. 000 LIN FT 1. 4000
17800. 000 LIN FT 1. 4000
2.000 EACH 59. 0000

4. 000 EACH 59. 0000

81. 000 EACH 59. 0000
16. 000 EACH 100. 0000

16. 000 EACH 100. 0000
2700. 000 SQ FT 0. 6000
10. 000 EA 10. 0000
26. 000 EACH 10. 0000
87.000 EACH 8. 7000
2.000 CU YD 500. 0000
80.000 LIN FT 65. 0000
600. 000 TON 36. 0000
60. 000 LIN FT 100. 0000
134.000 LIN FT 116. 0000
3661. 000 SQYD 32. 4000
1848. 000 SQ YD 97. 0000
1256. 000 SQ YD 98. 0000
557.000 SQ YD 105. 0000
375.000 TON 28. 0000
125. 000 TON 302. 0000
1.000 LP SUM 19200. 0000
1.000 LP SUM 19200. 0000
1.000 LP SUM 19200. 0000
1.000 LP SUM 19200. 0000
1.000 LP SUM 16000. 0000

$UNTBID $UNTBID $ UNT BID

$ UNNT BID



TRANSPORTATI ON CABI NET PAGE 101

COUNTY * KENTON- CAMPBELL 06 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 20. 0710 M LES
PRQJECT NO * FE GR 03 0000009 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/30/2003
ROAD * VARl QUS PRQIECT CODE * 03- 0402
TYPE * PCC PAVE REPLACEMENT, CONCRETE BARRI ER WALL REP, & PI PE REPL
DATE 05-23-03
1 THE WL HARPER CO $ 934,903.30 4 $
2 FAULKNER CONSTRUCTI ON LLC $ 1, 093, 000. 00 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
34 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 19200. 0000 5000. 0000
35 DEMOBI LI ZATI ON 1.000 LP SUM 16000. 0000 16593. 5000

36 TOTAL BID 934903. 30 1093000. 00



COUNTY * SHELBY- FRANKLI N 05

| 64

*

PROJECT NO. * 17 64-3 (39), FD52 106 0064
*
*

TYPE * ASPHALT SURFACE

1 H G MAYS CORPORATI ON
2 COWERCI AL PAVERS | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 11/01/2003
PRQJECT CODE * 03- 0403

PAGE 102

9. 5600 M LES

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 D G A BASE 3850. 000
2 LEVELI NG & VDG NG PG64- 22 3134. 000
3 CL4 ASPH BASE 0. 75D PGr6- 22 43671. 000
4 EMULSI FI ED ASPHALT RS- 2 180. 000
5 CL3 ASPH SURF 0.50D PG54-22 10681. 000
6 CL4 ASPH SURF 0. 50A PGr6-22 27471. 000
7 REMOVE PCC PAVEMENT 100. 000
8 PCC PAVEMENT- 10 | NCH NON- REI NF 100. 000
9 PARTI AL DEPTH PATCHI NG 100. 000
10 REMOVE & RESET GUARDRAI L 4000. 000
11 SI GNS 1064. 000
12 VAR MESSAGE SI GN-PORT 3 LINE 6. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MOBI LI ZATION FOR M LL & TEXT 1. 000
16 MOBI LI ZATION FOR M LL & TEXT 1. 000
17  ASPH PAVE M LLI NG & TEXTURI NG 1153. 000
18 FLASH NG ARROW 6. 000
19 REMOVE PAVEMENT MARKER TYPE V 2583. 000
20 PAVE STRI PI NG TEMP PAINT-6 IN 285550. 000
21 PAVE STRPG HD21 PAINT-6 INCH 239365. 000
22 PAVE STRPG HD21 PAI NT-12 | NCH 2955. 000
23 | NSTALL PAVEMENT MARKER TYPE V  2583. 000
24 REPAI R EXI STI NG BLOANUP 1438. 000
25 MOBI LI ZATI ON 1. 000
26 DEMOBI LI ZATI ON 1. 000
27 TOTAL BID

UNI'T

3243748. 06

150. 0000
69800. 0000
58000. 0000

3986911. 75

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * PERRY

* FDO4 097 0080 014-016
ROAD * KY 80

TYPE *

1 MOUNTAI N ENTERPRI SES | NC

10

ASPHALT PAVEMENT REHABI LI TATI ON

TRANSPORTATI ON CABI NET PAGE 103

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 0.9660 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0405

DATE 05-23-03

$ 2,768,671. 28

$ UNNT BID

3
| TEM # | TEM DESCRI PTI ON
1 ROADWAY EXCAVATI ON
2 DI TCHI NG AND SHOULDERI NG
3 PAVE STRI PI NG TEMP PAINT-4 I N
4 PAVE STRI PI NG PERM PAINT-4 I N
5 PAVE STRI PI NG TEMP REM TAPE-Y
6 PAVE STRI PI NG TEMP REM TAPE- W
7 PAVE STRI PI NG TEMP REM TAPE- B
8 PAVEMENT MARKER TYPE V- MY
9 PAVEMENT MARKER TYPE V- MV
10 PAVEMENT MARKER TYPE V- BY
11 FLASH NG ARROW
12 VAR MESSAGE SI GN-PORT 3 LINE
13 SI GNS
14 LANE CLOSURE
15 BARRI CADE- TYPE 111
16 GUARDRAI L- STEEL W BEAM S FACE
17 GUARDRAI L TERM NAL SECT NO 1
18 GUARDRAI L END TREATMENT TY 2A
19 GUARDRAI L END TREATMENT TYPE 3
20 GUARDRAI L END TREATMENT TY 4A
21 GUARDRAI L CON TO BR END TYPE A
22 REMOVE GUARDRAI L
23 REMOVE PAVEMENT MARKER TYPE V
24 PERFCRATED PI PE-6 | NCH
25 NON- PERFORATED PI PE-6 | NCH
26 PERF Pl PE HEADWALL TY 1-6 | NCH
27 PERF Pl PE HEADWALL TY 4-6 | NCH
28 FLUVE | NLET TYPE 2
29  ADJUST I NLET
30 SLOTTED DRAIN Pl PE-12 | NCH
31 SILT CHECK
32 CLEAN SI LT CHECK

CHANNEL LI NI NG CLASS 111

QUANTI TY

1.

2.
7292.
388.
21640.

UNI'T

U YD
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
LIN FT
EACH
EACH
EACH
EACH
EACH
SQ FT

17.

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

1

COUNTY * PERRY

*
*
ROAD * KY 80
TYPE *

MOUNTAI N ENTERPRI SES | NC

FDO4 097 0080 014-016

10

ASPHALT PAVEMENT REHABI LI TATI ON

TRANSPORTATI ON CABI NET PAGE 104
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.9660 M LES
UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0405

DATE 05-23-03

$ 2,768,671.28 4 $
$ 5 $
$ 6 $

QUANTI TY

| TEM DESCRI PTI ON

FABRI C- GEOTEXTI LE TYPE |11
LI P CURB AND GUTTER MODI FI ED
ASPHALT WEDGE CURB

PCC PAVEMENT- 12 | NCH NON- REI NF

PCC M LLI NG & TEXTURI NG

BREAKI NG AND SEATI NG PAVEMENT

REMOVE PAVEMENT

BACKFI LLI NG UNDERCUT

M LLED RUMBLE STRI PS
CRUSHED AGCGREGATE SI ZE NO 2
CRUSHED STONE BASE

LEVELI NG & WEDA NG PGr6- 22
LEVELI NG & WEDA NG PG64- 22
ASPHALT SEAL COAT

ASPHALT SEAL AGGREGATE
ASPH PLACEMENT W TH MIvV
CL2 ASPH BASE 0. 75D PG64- 22
CL3 ASPH BASE 1. 50D PGr6-22
CL2 ASPH BASE 1. 50D PG64-22
CL3 ASPH SURF 0.50B PGr6-22
CL2 ASPH SURF 0.50D PG64-22

OPEN GRADED DRAI NAGE LAYER- MOD

STAKI NG

MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
INSP & CERT EDGE DRAIN SYS
DEMOBI LI ZATI ON

TOTAL BI D

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

SQ YD 1. 3000
LIN FT 16. 0000
LIN FT 6. 5000
SQ YD 61. 9500
TON 85. 0000
SQ YD 1. 5000
SQ YD 12. 3000
CU YD 41. 2000
LIN FT 0. 3400
TON 70. 0000
TON 19. 8500
TON 53. 9500
TON 46. 2100
TON 500. 0000
TON 75. 0000
TON 2. 0000
TON 48. 5000
TON 48. 2200
TON 41. 1500
TON 57. 3400
TON 46. 2100
TON 47.7600

LP SUM  40920. 0000

2768671. 28



COUNTY * FLEM NG

KY 32X

*

PRQJECT NO * FDO5 035 032X 000- 004
*
*

TYPE * ASPHALT SURFACE

1 H G MAYS CORPORATI ON

09

TRANSPORTATI ON CABI NET PAGE 105

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 3.5470 M LES
TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CCDE * 03- 0406

DATE 05-23-03

$ 267,212.16

QUANTI TY

2
3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 LEVELI NG & WEDA NG PG64- 22
3 S| DEWALK RAMP TYPE 1
4 S| DEWALK RAMP TYPE 3
5 CL1 ASPH SURF 0. 38D PG64- 22
6 CL2 ASPH SURF 0. 38D PGr0-22
7 PAVE STRI PI NG PERM PAINT-4 I N
8 PAVE STRI PI NG TEMP PAINT-4 IN
9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MOBI LI ZATION FOR M LL & TEXT
12 DEMOBI LI ZATI ON

TOTAL BI D

2066.
291.
3.

1.

189.
3643.
53879.
26236.
180.

1.

1.

1.

UNI'T

$ UNNT BID

28. 5000
40. 4500

267212. 16

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * GREENUP 09

KY 1

*

PRQJECT NO * FDO5 045 0001 000- 006
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 106
DEPARTMENT CF HI GHWAYS LENGTH OF PRQJECT * 5. 3400 M LES

UNI T TABULATI ON OF BI DDERS

$ 302,689.30

TIME FOR COVPLETI ON * 10/ 31/2003
PRQIECT CODE * 03- 0407

DATE 05-23-03

| TEM #

QOO~NOUITRAWNPE

Ay

[ERN
[EEN

| TEM DESCRI PTI ON QUANTI TY

ASPH PAVE M LLI NG & TEXTURI NG 30. 000
LEVELI NG & WEDA NG PG64- 22 910. 000
CL2 ASPH SURF 0. 38D PG64-22 4450. 000
PAVE STRI PI NG PERM PAINT-4 IN 106230. 000
PAVE STRI PI NG TEMP PAINT-4 IN  25000. 000
REMOVE PAVEMENT MARKER TYPE V 350. 000
SI GNS 330. 000
MAI NTAI N AND CONTROL TRAFFI C 1. 000
MOBI LI ZATI ON FOR M LL & TEXT 1. 000
DEMOBI LI ZATI ON 1. 000
TOTAL BI D

UNI'T

$ UNNT BID

302689. 30

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * HARLAN 11

KY 38

*

PRQJECT NO * FDO5 048 0038 000-001
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 107
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.4160 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CODE * 03- 0408

DATE 05-23-03

56, 481. 50

| TEM #

e
RPOOONOUAWNE

[EnY
N

| TEM DESCRI PTI ON QUANTI
ASPH PAVE M LLI NG & TEXTURI NG 85.
LEVELI NG & WEDA NG PG64- 22 85.
ADJUST MANHOLE 4.
CL3 ASPH SURF 0.50C PGr0-22 620.
PAVE STRI PI NG PERM PAINT-4 I N 2500.
PAVE STRI PI NG TEMP PAINT-4 IN 750.
SI GNS 250.
FLASH NG ARROW 1.
MAI NTAI N AND CONTROL TRAFFI C 1.
MOBI LI ZATION FOR M LL & TEXT 1.
DEMOBI LI ZATI ON 1.

TOTAL BI D

TY

UNI'T

TON
TON
EACH
TON
LIN FT
LIN FT
SQ FT
EACH
LP SUM
LP SUM
LP SUM

$ UNNT BID

75. 0000
51. 3800
400. 0000
59. 1600
0. 6500

1. 0000

1. 0000
500. 0000
2500. 0000
1000. 0000
835. 0000

56481. 50

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * KNOTT 12
* FDO5 060 0582 003-012

ROAD * KY 582

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 108
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 8. 0180 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CCDE * 03- 0409

DATE 05-23-03

$ 834,220.10

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 1100. 000
2 LEVELI NG & WEDA NG PG64- 22 860. 000
3 ASPHALT M X FOR PAVEMENT WEDGE  1555. 000
4  CL3 ASPH BASE 1.50D PGr6-22 1100. 000
5 CL3 ASPH SURF 0. 50D PGr6-22 9390. 000
6 PAVE STRI PI NG PERM PAINT-4 IN 170000. 000
7 PAVE STRI PI NG TEMP PAINT-4 IN  85000. 000
8 LOW SHOULDER SI GN 2.000
9 BARRI CADE- TYPE 111 8. 000
10 SI GN\S 350. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
13 DEMOBI LI ZATI ON 1. 000
14 TOTAL BID

UNI'T

$ UNNT BID

150. 0000
300. 0000
9. 2500
11000. 0000
500. 0000
12330. 0000

834220. 10

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * NI CHOLAS

KY 1658

*

PRQJECT NO * FDO5 091 1658 000- 005
*
*

TYPE * ASPHALT SURFACE

1 H G MAYS CORPORATI ON

09

TRANSPORTATI ON CABI NET PAGE 109

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 4.0050 M LES
TIME FOR COVPLETI ON * 10/ 30/ 2003
PRQJECT CODE * 03-0410

DATE 05-23-03

$ 207,884.88

| TEM # | TEM DESCRI PTI ON

Ay
QOWOONOURAWNEF

[ERN
[EEN

ASPH PAVE M LLI NG & TEXTURI NG
D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH BASE 1. 00D PG64-22
CL1 ASPH SURF 0. 38D PG64- 22
BARRI CADE- TYPE 111

SI GNS

MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATI ON FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

UNI'T

3100. 0000

207884. 88

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



*

PRQJECT NO * FDO5 097 0080 012-015
*
*

1

COUNTY * PERRY

KY 80VB
TYPE

MOUNTAI N ENTERPRI SES | NC

10

ASPHALT SURFACE TRUCK LANE ONLY

TRANSPORTATI ON CABI NET PAGE 110

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 1.5830 M LES
TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CODE * 03-0411

DATE 05-23-03

$ 220,560.12

QUANTI TY

| TEM #

OCO~NOUTRWN -

| TEM DESCRI PTI ON

ASPH PAVE M LLI NG & TEXTURI NG
CL3 ASPH BASE 1. 00D PGr6-22
CL4 ASPH SURF 0.50B PGr6-22
PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-4 I N
REMOVE PAVEMENT MARKER TYPE V
BARRI CADE- TYPE 111

SI GN\S

FLASH NG ARROW

MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATI ON FOR M LL & TEXT
DEMOBI LI ZATI ON

TOTAL BI D

2758.
1839.
919.
10500.
3150.
100.
2.
450.

B

UNI'T

$ UNNT BID

9. 2500
1000. 0000
6500. 0000

500. 0000
3260. 0000

220560. 12

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * LEW S 09
PRQJECT NO * FD GR 03 0000114
ROAD * KY 8 AND KY 9
TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 111
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 8. 3310 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 03-0412

DATE 05-23-03

$ 669, 241.80

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY

1 ASPH PAVE M LLI NG & TEXTURI NG 5020. 000
2 D G A BASE 140. 000
3 LEVELI NG & WEDA NG PG64- 22 830. 000
4 CL2 ASPH SURF 0. 38D PG64-22 3800. 000
5 CL2 ASPH SURF 0. 38D PG54-22 SL  3525. 000
6 CL3 ASPH SURF 0.50B PGr6-22 5005. 000
7 CL3 ASPH SURF 0.50B PGr6-22 SL  4640. 000
8 PAVE STRI PI NG PERM PAINT-4 I N 152400. 000
9 PAVE STRI PI NG TEMP PAINT-4 IN  91200. 000
10 REMOVE PAVEMENT MARKER TYPE V 1250. 000
11 SI GNS 620. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
15 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
16 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

$ UNNT BID

669241. 80

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * KNOX
PRQJECT NO * FD GR 03 0000115
ROAD * KY225, KY1418, KY459
TYPE * ASPHALT SURFACE

1 ELMO GREER & SONS LLC

11

TRANSPORTATI ON CABI NET PAGE 112

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 6. 8820 M LES
TIME FOR COVPLETI ON * 10/ 31/2003
PRQJECT CODE * 03-0413

DATE 05-23-03

$ 311,102.27

QUANTI TY

3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 LEVELI NG & WEDA NG PG64- 22
3 ASPHALT M X FCR PAVEMENT WEDCE
4 CL1 ASPH SURF 0. 38D PG64-22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-4 I N
7 PAVE STRI PI NG TEMP PAINT-4 I N
8 SI GN\S
9 MAI NTAI N AND CONTROL TRAFFI C
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MOBI LI ZATI ON FOR M LL & TEXT
13 MOBI LI ZATI ON FOR M LL & TEXT
14 DEMOBI LI ZATI ON
15 TOTAL BID

22.
650.

UNI'T

$ UNNT BID

311102. 27

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * PERRY

KY 80 AND KY 2451

*

PRQJECT NO * FD GR 03 0000116
*
*

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

10

TRANSPORTATI ON CABI NET PAGE 113

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 2.5560 M LES
TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 03-0414

DATE 05-23-03

$ 241,907.35

3
| TEM # | TEM DESCRI PTI ON
1 ASPH PAVE M LLI NG & TEXTURI NG
2 LEVELI NG & WEDA NG PG64- 22
3  ASPHALT M X FOR PAVEMENT WEDGE
4  ADJUST CATCH BASI N
5 CL2 ASPH SURF 0. 38D PG64-22
6 CL3 ASPH SURF 0.50D PGr6-22
7 PAVE STRI PI NG PERM PAINT-4 I N
8 PAVE STRI PI NG TEMP PAINT-4 IN
9 SI GNS
10 MAI NTAI N AND CONTROL TRAFFI C
11 MAI NTAI N AND CONTROL TRAFFI C
12 MOBI LI ZATI ON FOR M LL & TEXT
13 DEMOBI LI ZATI ON
14 TOTAL BID

QUANTI

430.
365.
435.
5.
360.
2500.

47350.

23650.
400.

[EEY

1.
1.
1.

TY

UNI'T

$ UNNT BID

3500. 0000
750. 0000
3575. 0000

241907. 35

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * MONTGOVERY 07
* FD GR 03 0000117

ROAD * US 60

TYPE *

1 THE WALKER COVMPANY OF KENTUCKY | NC

TRANSPORTATI ON CABI NET PAGE 114
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 4.0370 M LES

UNI T TABULATI ON OF BI DDERS

ASPHALT SURFACE AND THERMOPLASTI C PAVEMENT MARKER

TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 03-0415

DATE 05-23-03

$ 409, 066. 50

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 1875. 000
2 LEVELI NG & WEDA NG PG64- 22 620. 000
3 RELI EF JO NT-4 | NCH 250. 000
4 REPAI R EXI STI NG BLOAUP 300. 000
5 S| DEWALK RAMP TYPE 1 4.000
6 S| DEWALK RAMP TYPE 3 9. 000
7 CL2 ASPH SURF 0. 38D PG64-22 2115. 000
8 CL2 ASPH SURF 0. 38C PGr0-22 2340. 000
9 PAVE MRKG THERMO X-WALK-6 INCH  1100. 000
10 PAVE MRKG THERMO STCOP BAR- 241 N 300. 000
11 PAVE MRKG PRE THERM CURV ARROW 16. 000
12 PAVE MRKG PRE THERM COVB ARROW 4.000
13 LOOP W RE 1875. 000
14 LOOP SAW SLOT AND FI LL 800. 000
15 PAVE STRI PI NG PERM PAINT-4 IN  67100. 000
16 PAVE STRI PI NG TEMP PAINT-4 IN  30000. 000
17 REMOVE PAVEMENT MARKER TYPE V 326. 000
18 BARRI CADE- TYPE 111 4.000
19 SI GNS 670. 000
20 MAI NTAI N AND CONTROL TRAFFI C 1. 000
21 MAI NTAI N AND CONTROL TRAFFI C 1. 000
22 MAI NTAI N AND CONTROL TRAFFI C 1. 000
23 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
24 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

TON
TON
LIN FT

$ UNNT BID

5. 0000
350. 0000
9. 0000
9900. 0000
11100. 0000
5500. 0000
400. 0000
6100. 0000

409066. 50

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * LYON
PRQJECT NO * FD GR 03 0000118
ROAD * CR1150C, F, H, AND N
TYPE * ASPHALT SURFACE

1 MJRRAY PAVI NG | NC

01

2 H & G CONSTRUCTI ON COVPANY | NC

TRANSPORTATI ON CABI NET PAGE 115
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 1. 6800 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 03-0416

DATE 05-23-03

$ 70, 016. 47 4 $
$ 97, 688. 60 5 $
$ 6 $

| TEM # | TEM DESCRI PTI ON

O~NOUITRWN P

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D P&64-22
SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAIN AND CONTRCL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

620.
1145.
600.

el S

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 37.9500 47.0000
TON 37. 9500 46. 6800
SQ FT 2. 0000 12. 0000
LP SUM 200. 0000 1500. 0000
LP SUM 200. 0000 1500. 0000
LP SUM 200. 0000 1500. 0000
LP SUM 200. 0000 1500. 0000

LP SUM 1034. 7200 1900. 0000

70016. 47 97688. 60



COUNTY * VARl QUS 01
PRQJECT NO * FD GR 03 0000119
ROAD * VARl QUS
TYPE * ASPHALT SURFACE

1 MJRRAY PAVING I NC
2 H & G CONSTRUCTI ON COVPANY | NC

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 10/01/2003

PAGE 116

13.5780 M LES

PRQIECT CODE * 03-0417

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 35. 000
2 LEVELI NG & WEDA NG PG64- 22 951. 000
3 CL1 ASPH BI ND 0. 50D PG64-22 3265. 000
4 CL1 ASPH SURF 0. 38D PG54-22 5415. 000
5 LOW SHOULDER SI GN 26. 000
6 SI GN\S 1635. 000
7 MOBI LI ZATION FOR M LL & TEXT 1. 000
8 MAI NTAI N AND CONTROL TRAFFI C 1. 000
9 MAI NTAI N AND CONTROL TRAFFI C 1. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14 MAI NTAI N AND CONTROL TRAFFI C 1. 000
15 MAI NTAI N AND CONTROL TRAFFI C 1. 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 MAI NTAI N AND CONTROL TRAFFI C 1. 000
20 MAI NTAI N AND CONTROL TRAFFI C 1. 000
21 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

$ 323,765.40
$ 350, 413.90
$
UNI'T $ UNNT BID
TON 100. 0000
TON 31. 9900
TON 31. 9900
TON 31. 9900
EACH 115. 0000
SQ FT 2. 0000
LP SUM 800. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 25. 0000
LP SUM 4784. 7100
323765. 40

350413. 90

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



COUNTY * BARREN 03

KY 90

*

PRQJECT NO * FD GR 03 0000120
*
*

1

TYPE * ASPHALT SURFACE

TRANSPORTATI ON CABI NET PAGE 117
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 4.4140 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CODE * 03-0418

DATE 05-23-03

$ 935,394.00

| TEM #

OCO~NOUTRWN P

GLASS PAVI NG I NC

| TEM DESCRI PTI ON QUANTI
ASPH PAVE M LLI NG & TEXTURI NG 18.
D G A BASE 895.
LEVELI NG & WEDA NG PG64- 22 1270.
TRENCHI NG 33850.
CL2 ASPH BASE 0. 75D PG64- 22 6620.
CL3 ASPH SURF 0.50B PGr6-22 6940.
CL2 ASPH SURF 0.50D PG64-22 2700.
PAVE STRI PI NG PERM PAINT-4 I N 116500.
PAVE STRI PI NG TEMP PAINT-4 IN  69900.
REMOVE PAVEMENT MARKER TYPE V 437.
SI GNS 750.

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C 1.
MOBI LI ZATION FOR M LL & TEXT 1.
DEMOBI LI ZATI ON 1.

[EEY

TOTAL BI D

TY

UNI'T

$ UNNT BID

13850. 0000

935394. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * HOPKI NS 02
PRQJECT NO * CB06 054 1034 009-010
ROAD * KY 1034
TYPE * Pl PE REPLACEMENT

1 CROMN CONTRACTI NG & PAVI NG LLC
2 DQOUBLE "A" SERVI CES | NC
3 HAYDON BROTHERS CONTRACTI NG | NC

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

42,093. 87 4
53,133. 15 5
65, 000. 00 6

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 10/ 31/2003

PAGE 118

0.2170 MLES

PRQIECT CODE * 03-0420

CHARBON CONTRACTI NG LLC
GARRI SON CONSTRUCTI ON' COVPANY | NC

67,523. 00
84, 350. 35

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 D G A BASE 100. 000
2 CULVERT PI PE-24 | NCH 80. 000
3 CULVERT PI PE-30 | NCH 40. 000
4  CULVERT PI PE-36 | NCH 48. 000
5 CULVERT PI PE-42 | NCH 40. 000
6 CL2 ASPH SURF 0. 38D PG64-22 60. 000
7 CONCRETE- CLASS A 20. 400
8 STEEL RElI NFORCEMENT 1322. 000
9 SI GNS 150. 000
10 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
11 DEMOBI LI ZATI ON 1. 000

[EnY
N

TOTAL BI D

UNI'T

TON
LIN FT
LIN FT
LIN FT
LIN FT
TON

U YD
LB

SQ FT
LP SUM
LP SUM

622. 0700

42093. 87

UNT BID $ UNIT BID

30. 0000 20. 0000
110. 0000 120. 0000
125. 0000 135. 0000
135. 0000 160. 0000
150. 0000 212. 5000

60. 0000 75. 0000
600. 0000 1000. 0000

1. 5000 1. 0000

10. 0000 4. 0000

2530. 1500 1000. 0000

53133. 15 65000. 00

$ UNIT BID

15. 0000
10000. 0000
1000. 0000

67523. 00

84350. 35

$ UNNT BID



COUNTY * KNOTT
PRQJECT NO * CB06 060 3392 001-002
ROAD * KY 3392
TYPE * CULVERT REPLACEMENT

1 D L BRAUGHLER COVPANY | NC
2 HORNE & TRAMEL CONSTRUCTI ON COVPANY
3 BUSH & BURCHETT I NC

12

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS

UNI T TABULATION OF B

DATE 05-23-03

| DDERS

PAGE 119
LENGTH OF PRQJIECT * M LES
TIME FOR COVPLETI ON * 09/01/2003
PRQIECT CODE * 03-0421

QUANTI TY

| TEM #

OCO~NOUTRWN -

| TEM DESCRI PTI ON

STRUCTURE GRANULAR BACKFI LL
EXCAVATI ON AND BACKFI LL
GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 7
TEMPORARY GUARDRAI L

CULVERT PI PE-18 | NCH

CULVERT PI PE-72 | NCH

SILT CHECK

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPCRARY SI LT FENCE
CHANNEL LI NI NG CLASS |11

DI VERSI ONS ( BY- PASS DETOURS)
D G A BASE

LEVELI NG & VDG NG PG64- 22
CL1 ASPH BASE 0. 75D PG64- 22
CL1 ASPH SURF 0. 38D P&64-22
BARRI CADE- TYPE 111

SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

350.
500.
300.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

$ 90, 614. 12 4
$ 92, 680. 00 5
$ 199,510.00 6
UNI'T $ UNNT BID $
CU YD 30. 5000
CU YD 16. 5000
LIN FT 14. 0000
EACH 50. 0000
EACH 600. 0000
LIN FT 7. 0000
LIN FT 57. 0000
LIN FT 388. 0000
EACH 110. 0000
EACH 20. 0000
LIN FT 3. 0000
LIN FT 0. 3000
TON 37.5000
LP SUM 6250. 0000
TON 62. 5000
TON 115. 0000
TON 95. 0000
TON 115. 0000
EACH 340. 0000
SQ FT 6. 0000

LP SUM 3700. 0000
LP SUM 1339. 1200

90614. 12

UNIT BID

4000. 0000
1370. 0000

92680. 00

$UNTBID $UNTBID $UNTBID $UNTBID

199510. 00



PRQIECT NO

COUNTY * WEBSTER

* CB06 117 0143 B00043
ROAD * KY 143

TYPE *

1 KYLER BRI DGE COMPANY | NC
2 JUDY C HARP COWPANY | NC
3 CHARBON CONTRACTI NG LLC

02

BRI DGE SLAB REPLACEMENT

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

$
$
$

DATE 05-23-03

62, 645. 92
71,616. 81
93, 518. 86

PAGE 120
LENGTH OF PRQJIECT * M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 03-0422

QUANTI TY

| TEM #

e
RPOOONOUAWNE

A
N

| TEM DESCRI PTI ON

CONCRETE- CLASS AA

STEEL REl NF- EPOXY COATED
ARMORED EDGE FOR CONCRETE
EXPANSI ON DAM- 1. 5 | N NEOPRENE
WATER- FI LLED BARRI ERS

REMOVE BRI DGE SLAB DECK

LANE CLOSURE

BARRI CADE- TYPE 111

SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

UNI'T

U YD
LB

LIN FT
LIN FT
LIN FT
LP SUM
EA
EACH
SQ FT
LP SUM
LP SUM

$ UNNT BID

700. 0000
0. 7000
75. 0000
110. 0000
100. 0000
6000. 0000
2000. 0000
300. 0000
8. 0000
2000. 0000
925. 8000

62645. 92

71616. 81

$UNTBID $UNTBID $UNTBID $UNTBID

93518. 86



PRQIECT NO

* CHRI STI AN

* FEO1 024 9004 012-023
ROAD * EDWARD BREATHI TT PWY
TYPE * PCC PAVEMENT REPAI RS

COUNTY

1 THE HUNT PAVING CO I NC

02

2 H NKLE CONTRACTI NG CORPORATI ON

3 VESTATE CONSTRUCTI ON | NC

| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVEMENT-9 | NCH NON- REI NF
4 CL2 ASPH BASE 0. 75D PG64- 22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE- W
8 PAVE STRI PI NG TEMP REM TAPE-Y
9 BARRI CADE- TYPE 111
10 SI GNS
11 FLASH NG ARROW
12 LANE CLOSURE
13 MAI NTAIN AND CONTRCL TRAFFI C
14 DEMOBI LI ZATI ON

TOTAL BI D

150.

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 249,334.75
$ 291, 427.58
$ 305, 276. 47

UNI'T

TON
SQ YD

249334. 75

DOUBLE " A"

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 11/01/2003

PAGE 121

10. 8200 M LES

PRQJECT CODE * 03-0423

SERVI CES I NC

FAULKNER CONSTRUCTI ON LLC

QUANTI TY

291427. 58

4511. 4700

305276. 47

328923. 00

$ 328,923.00
| NTERSTATE CONCRETE CONSTRUCTCRS LLC $ 336, 280.00

$ 337,000.00

5. 5000
400. 0000
3500. 0000
25000. 0000
11500. 0000

336280. 00

337000. 00



COUNTY * CHRI STI AN
PRQJECT NO * FEO1 024 9004 012-023
ROAD * EDWARD BREATHI TT PWY
TYPE * PCC PAVEMENT REPAI RS

02

7 HARPER | NDUSTRI ES | NC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

PAGE 122
LENGTH OF PRQJIECT * 10. 8200 M LES
TIME FOR COVPLETI ON * 11/01/2003
PRQJECT CODE * 03-0423

DATE 05-23-03

$ 555,718.00

QUANTI TY

8
9
| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVEMENT-9 | NCH NON- REI NF
4 CL2 ASPH BASE 0. 75D PG64- 22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE- W
8 PAVE STRI PI NG TEMP REM TAPE-Y
9 BARRI CADE- TYPE 111
10 SI GN\S
11 FLASH NG ARROW
12 LANE CLOSURE
13 MAI NTAI N AND CONTROL TRAFFI C
14 DEMOBI LI ZATI ON
15 TOTAL BID

150.

UNI'T

TON
SQ YD

- 0000

555718. 00

10 $
11 $
12 $
$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CHRI STI AN

| 24

*

PRQJECT NO * FEO1 024 0024 070-085
*
*

TYPE * PCC PAVEMENT REPAI RS

1 THE HUNT PAVING CO I NC
2 VESTATE CONSTRUCTI ON | NC
3 FAULKNER CONSTRUCTI ON LLC

| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVE- 10 | NCH NON- REI NF/ 24
4 PARTI AL DEPTH PATCHI NG
5 SAW CLEAN- RESEAL RANDOM CRACKS
6 CL2 ASPH BASE 0. 75D PG64- 22
7 CL2 ASPH SURF 0. 38D PG64-22
8 PAVE STRI PI NG PERM PAINT-6 I N
9 PAVE STRI PI NG TEMP REM TAPE- W
10 PAVE STRI PI NG TEMP REM TAPE-Y
11 PAVE STRI PI NG TEMP REM TAPE- B
12 BARRI CADE- TYPE 11
13 SI GNS
14 VAR MESSAGE SI GN-PORT 3 LINE
15 FLASH NG ARROW
16 LANE CLOSURE
17 MAI NTAIN AND CONTRCL TRAFFI C
18 STAKI NG
19 DEMOBI LI ZATI ON
20 TOTAL BID

02

250

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 399, 333.68
$ 476, 209.58
$ 533,700.00

QUANTI TY

UNI'T

TON
SQ YD

$ UNNT BID

18. 0000
21. 0000
57. 0000
95. 0000
3. 0000
65. 0000
75. 0000

399333. 68

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 11/30/2003

PAGE 123

15. 7330 M LES

PRQIECT CODE * 03- 0424

$ 565, 425.00

$ UNNT BID

4 DOUBLE "A" SERVICES INC
5 HARPER | NDUSTRI ES | NC AND SUBSI DI ARI ES $ 672,263.60
6 $
$UNTBID $UNTBID $UNTBID $ UNTBID
13. 0000 25. 0000 32. 0000 40. 0000
24.0000 20. 5200 16. 0000 42. 0000
61. 0000 52. 3800 74. 0000 77.0000
275. 0000 106. 0000 160. 0000 510. 0000
2. 6000 4. 0000 2.5000 4.5000
70. 0000 50. 0000 150. 0000 60. 0000
75. 0000 50. 0000 200. 0000 60. 0000
0. 2000 0. 5000 1. 0000 0. 2900
1. 0500 0. 9000 1. 2000 1. 7500
1. 0500 0. 9000 1. 2000 1. 7500
1. 7500 1. 5000 2.5000 2.0000
300. 0000 95. 0000 250. 0000 200. 0000
6. 5000 5. 5000 8. 0000 7. 0000
1450. 0000 1100. 0000 5000. 0000 6000. 0000
500. 0000 500. 0000 2000. 0000 4500. 0000
2650. 0000 1000. 0000 4000. 0000 2600. 0000
12500. 0000 146048. 0100 10000. 0000 10000. 0000
1000. 0000 8000. 0000 1000. 0000 2000. 0000
7037. 5800 7887. 1900 26925. 0000 10000. 0000
476209. 58 533700. 00 565425. 00 672263. 60



COUNTY * HARDI N
PRQJECT NO * FEO1 047 0065 097-102
ROAD * | 65
TYPE * PCC PAVEMENT REPAI RS

04

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC

2 FAULKNER CONSTRUCTI ON LLC
3 THE HUNT PAVI NG CO | NC

QUANTI TY

2200.
2700.
540.
2.

2.
1500.
3.

4.
300.
68.

TRANSPORTATI ON CABI NET PAGE 124
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 4.4600 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 10/ 31/2003
PRQIECT CODE * 03-0425

DATE 05-23-03

$ 332,954.00 4 $
$ 353, 000.00 5 $
$ 385,988.26 6 $
UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LIN FT 0. 2000 0. 5000 1. 0000

LIN FT 1. 1500 1. 0000 1. 0000

LIN FT 1. 8000 2. 0000 1. 5000

EACH 500. 0000 400. 0000 350. 0000

EACH 1200. 0000 1200. 0000 600. 0000

SQ FT 5. 3500 5. 0000 5. 0000

EA 3000. 0000 1. 0000 945. 0000

EACH 100. 0000 75. 0000 250. 0000

LIN FT 6. 0000 15. 0000 13. 0000

LIN FT 9. 0000 15. 0000 48. 0000

EACH 500. 0000 400. 0000 700. 0000

EACH 500. 0000 100. 0000 100. 0000

EACH 250. 0000 1. 0000 100. 0000

SQ YD 90. 0000 75. 0000 105. 0000

SQYD 25. 0000 50. 0000 35. 0000

TON 55. 0000 20. 0000 65. 0000

TON 45. 0000 15. 0000 20. 0000

TON 265. 0000 60. 0000 150. 0000

| TEM # | TEM DESCRI PTI ON
1 PAVE STRI Pl NG PERM PAI NT-6 | N
2 PAVE STRI PI NG TEMP REM TAPE- W
3 PAVE STRI PI NG TEMP REM TAPE- B
4 FLASH NG ARROW
5 VAR MESSAGE SI GN-PORT 3 LINE
6 SI GN\S
7 LANE CLOSURE
8 BARRI CADE- TYPE 111
9 PERFCRATED PI PE-4 | NCH
10 NON- PERFORATED PI PE-4 | NCH
11 PERF Pl PE HEADWALL TY 3-4 | NCH
12 SILT CHECK
13 CLEAN SI LT CHECK
14 PCC PAVE- 11 | NCH NON- REI NF/ 24
15 REMOVE PCC PAVEMENT
16 CRUSHED AGGREGATE SI ZE NO 2
17 D G A BASE
18 LEVELI NG & WEDA NG PG64- 22
19 MAI NTAI N AND CONTROL TRAFFI C
20 DEMOBI LI ZATI ON

TOTAL BI D

LP SUM 6350. 0000 18000. 0000 5000. 0000
LP SUM 4950. 0000 5444. 0000 5704. 2600

332954. 00 353000. 00 385988. 26



TRANSPORTATI ON CABI NET PAGE 125

COUNTY * HOPKI NS 02 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 6. 7680 M LES
PRQJECT NO * FEO1 054 9004 046-054 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/01/2003
ROAD * EDWARD T BREATHI TT P PRQIECT CODE * 03-0426
TYPE * PCC PAVEMENT REPAI RS
DATE 05-23-03

1 THE HUNT PAVING CO I NC $ 371,658.99 4  H NKLE CONTRACTI NG CORPORATI ON $ 429,399.81

2 J B 1 CONSTRUCTION I NC $  385,297.04 5 DOUBLE "A" SERVI CES | NC $ 457,338.00

3 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $ 401, 945. 07 6 FAULKNER CONSTRUCTI ON LLC $ 463, 700.00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 D G A BASE 200. 000 TON 20. 0000 16. 0000 15. 0000 17. 5000 30. 0000 25. 0000
2 REMOVE PAVEMENT 3995. 000 SQ YD 22. 0000 24.5000 28. 0000 20. 6400 15. 0000 19. 6100
3 PCC PAVEMENT-9 | NCH NON- REI NF 3995. 000 SQ YD 55. 0000 53. 5000 58. 0000 71. 8800 69. 0000 50. 8900
4 CL2 ASPH BASE 0. 75D PG64- 22 150. 000 TON 70. 0000 72. 3000 55. 0000 38. 4400 170. 0000 50. 0000
5 CL2 ASPH SURF 0. 38D PG64-22 100. 000 TON 70. 0000 76. 3000 55. 0000 40. 6200 200. 0000 50. 0000
6 PAVE STRI PI NG PERM PAINT-6 I N 1950. 000 LIN FT 0.2700 0. 6500 0. 3000 0. 3000 0. 6000 0. 5000
7 PAVE STRI PI NG TEMP REM TAPE- W 4000. 000 LIN FT 1. 0000 1.1000 1.1000 1. 2500 1. 2000 0. 9000
8 PAVE STRI PI NG TEMP REM TAPE-Y 4000. 000 LIN FT 1. 0000 1.1000 1.1000 1. 2500 1. 2000 0. 9000
9 BARRI CADE- TYPE 111 30. 000 EACH 80. 0000 110. 0000 125. 0000 101. 8000 180. 0000 95. 0000
10 SI GNS 900. 000 SQ FT 5. 2500 7.5000 3. 5000 10. 0300 7. 0000 5. 5000
11 FLASH NG ARROW 8. 000 EACH 400. 0000 500. 0000 400. 0000 573. 5400 2000. 0000 500. 0000
12 LANE CLOSURE 2.000 EA 100. 0000 5000. 0000 100. 0000 4113. 8600 5000. 0000 4500. 0000
13 MAI NTAIN AND CONTRCL TRAFFI C 1.000 LP SUM 18000. 0000 12200. 5000 16000. 0000 3538. 6400 10. 0000 128724. 7900
14 DEMOBI LI ZATI ON 1.000 LP SUM 5492. 4900 5694. 0400 5940. 0700 7433. 7300 21778. 0000 6852. 7100

TOTAL BI D

371658. 99 385297. 04 401945. 07 429399. 81 457338. 00 463700. 00



COUNTY * HOPKI NS
PRQJECT NO * FEO1 054 9004 046-054
ROAD * EDWARD T BREATHI TT P
TYPE * PCC PAVEMENT REPAI RS

02

7 HARPER | NDUSTRI ES | NC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET
DEPARTMENT CF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 813,490.00

QUANTI TY

8
9
| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVEMENT-9 | NCH NON- REI NF
4 CL2 ASPH BASE 0. 75D PG64- 22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE- W
8 PAVE STRI PI NG TEMP REM TAPE-Y
9 BARRI CADE- TYPE 111
10 SI GN\S
11 FLASH NG ARROW
12 LANE CLOSURE
13 MAI NTAI N AND CONTROL TRAFFI C
14 DEMOBI LI ZATI ON

TOTAL BI D

200.
3995.
3995.

150.

100.
1950.
4000.
4000.

30.

900.

el S

UNI'T

TON
SQ YD

$ UNNT BID

35. 0000
69. 0000
103. 0000
60. 0000
60. 0000

- 0000

813490. 00

PAGE 126
LENGTH OF PRQJECT * 6. 7680 M LES
TIME FOR COVPLETI ON * 11/01/2003

PRQIECT CODE * 03-0426
10 $
11 $
12 $

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 127

COUNTY * HOPKI NS 02 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 11. 1520 M LES
PRQJECT NO * FEO1 054 9001 025-037 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/30/2003
ROAD * WENDELL H FORD PWY PRQJECT CCDE * 03-0427
TYPE * PCC PAVEMENT REPAI RS
DATE 05-23-03
1 THE HUNT PAVING CO I NC $ 349,393.34 4 DOUBLE "A" SERVICES INC $ 427,066. 64
2 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $  367,296. 02 5 H NKLE CONTRACTI NG CORPORATI ON $ 436, 508. 65
3 VESTATE CONSTRUCTI ON | NC $ 396, 433.62 6 FAULKNER CONSTRUCTI ON LLC $ 499, 700. 00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 D G A BASE 175. 000 TON 18. 0000 18. 0000 15. 0000 29. 0000 14. 9700 25. 0000
2 REMOVE PAVEMENT 2912. 000 SQ YD 24. 0000 33. 0000 35. 0000 15. 0000 25. 6200 28. 1500
3 PCC PAVE-9 | NCH NON- REI NF/ 24 2912. 000 SQ YD 70. 0000 65. 0000 68. 5000 68. 0000 94. 4200 67. 9500
4 CL2 ASPH BASE 0. 75D PG64- 22 225.000 TON 60. 0000 50. 0000 42. 0000 150. 0000 38. 8100 50. 0000
5 CL2 ASPH SURF 0. 38D PG64-22 140. 000 TON 60. 0000 50. 0000 42. 0000 200. 0000 41. 8200 50. 0000
6 PAVE STRI PI NG PERM PAINT-6 I N 2640.000 LIN FT 0.2100 0. 3000 0. 2000 0. 5000 0. 2400 0. 5000
7 PAVE STRI PI NG TEMP REM TAPE- W 7000. 000 LIN FT 1. 0000 1.1000 1. 0500 1. 2000 1. 2800 0. 9000
8 PAVE STRI PI NG TEMP REM TAPE-Y 7000. 000 LIN FT 0. 9300 1.1000 1. 0500 1. 2000 1. 2800 0. 9000
9 PAVE STRI PI NG TEMP REM TAPE- B 2000. 000 LIN FT 2.2500 2.5000 1. 7500 2.5000 2.7300 1. 5000
10 BARRI CADE- TYPE 111 40. 000 EACH 80. 0000 115. 0000 105. 0000 200. 0000 99. 8100 95. 0000
11 SI GNS 750. 000 SQ FT 5. 2500 4.0000 6. 0000 8. 0000 10. 4600 5. 5000
12 VAR MESSAGE SI GN-PORT 3 LINE 2.000 EACH 1300. 0000 3000. 0000 1400. 0000 5000. 0000 2500. 0000 1060. 0000
13 FLASHI NG ARROW 2.000 EACH 425. 0000 500. 0000 400. 0000 2000. 0000 1174. 4200 500. 0000
14 LANE CLOSURE 8. 000 EA 100. 0000 100. 0000 2900. 0000 5000. 0000 783. 2900 1000. 0000
15 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM  15000. 0000 18400. 0000 16000. 0000 10000. 0000 9645. 0200 150882. 0700
16 STAKI NG 1.000 LP SUM 500. 0000 100. 0000 1000. 0000 1000. 0000 2906. 9800 3000. 0000
17 DEMOBI LI ZATI ON 1.000 LP SUM 5163. 4400 5428. 0200 5858. 6200 16425. 6400 7727.2100 7384. 7300

TOTAL BI D

349393. 34 367296. 02 396433. 62 427066. 64 436508. 65 499700. 00



*

PRQJECT NO * FEO1 054 9001 025-037
*
*

COUNTY * HOPKI NS
VENDELL H FORD PWY

TYPE * PCC PAVEMENT REPAI RS

02

7 HARPER | NDUSTRI ES | NC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET PAGE 128

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 11. 1520 M LES
TIME FOR COVPLETI ON * 11/30/2003
PRQJECT CCDE * 03-0427

DATE 05-23-03

$ 700, 034.00

10 $
11 $
12 $

QUANTI TY

8
9
| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVE-9 | NCH NON- REI NF/ 24
4 CL2 ASPH BASE 0. 75D PG64- 22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE- W
8 PAVE STRI PI NG TEMP REM TAPE-Y
9 PAVE STRI PI NG TEMP REM TAPE- B
10 BARRI CADE- TYPE 111
11 SI GNS
12 VAR MESSAGE SI GN-PORT 3 LINE
13 FLASH NG ARROW
14 LANE CLOSURE
15 MAI NTAI N AND CONTROL TRAFFI C
16 STAKI NG
17 DEMOBI LI ZATI ON

TOTAL BI D

175.
2912.

UNI'T

TON
SQ YD

LP SUM

$ UNNT BID

40. 0000
75. 0000
119. 0000
60. 0000
60. 0000

10400. 0000

700034. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 129

COUNTY * HOPKI NS 02 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 3.0410 M LES
PRQJECT NO * FEO1 054 9004 029-033 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/01/2003
ROAD * EDWARD BREATHI TT PWY PRQIECT CODE * 03-0428
TYPE * PCC PAVEMENT REPAI RS
DATE 05-23-03

1 J B 1 CONSTRUCTION I NC $ 128,128.52 4 THE HUNT PAVI NG CO I NC $ 135, 749. 65

2 H NKLE CONTRACTI NG CORPORATI ON $ 129,974.43 5 | NTERSTATE CONCRETE CONSTRUCTCRS LLC $ 156, 110. 00

3 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $ 131, 747.00 6 FAULKNER CONSTRUCTI ON LLC $ 157, 000. 00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 D G A BASE 100. 000 TON 22. 0000 15. 3700 15. 0000 20. 0000 15. 0000 25. 0000
2 CL2 ASPH BASE 0. 75D PG64- 22 50. 000 TON 78. 0000 40. 7400 55. 0000 65. 0000 60. 0000 60. 0000
3 CL2 ASPH SURF 0. 38D PG64-22 25.000 TON 80. 0000 44.2700 55. 0000 65. 0000 70. 0000 60. 0000
4 REMOVE PCC PAVEMENT 1095. 000 SQYD 24.5000 19. 8600 32. 0000 30. 0000 27. 0000 23. 3100
5 PCC PAVEMENT-9 | NCH NON- REI NF 1095. 000 SQ YD 56. 0000 69. 4300 64. 0000 69. 0000 66. 0000 54. 2500
6 PAVE STRI PI NG PERM PAINT-6 I N 850. 000 LIN FT 0. 6500 0. 3800 0. 3000 0. 3100 1. 0000 0. 5000
7 PAVE STRI PI NG TEMP REM TAPE-Y 2000. 000 LIN FT 1.1000 1. 3100 1.1000 1. 0000 1. 2500 0. 9000
8 PAVE STRI PI NG TEMP REM TAPE- W 2000. 000 LIN FT 1.1000 1. 3100 1.1000 1. 0000 1. 2500 0. 9000
9 BARRI CADE- TYPE 111 20. 000 EACH 110. 0000 90. 4700 125. 0000 125. 0000 75. 0000 95. 0000
10 SI GNS 450. 000 SQ FT 7.5000 7.1400 4. 0000 5. 5000 5. 5000 5. 5000
11 FLASH NG ARROW 1. 000 EACH 500. 0000 601. 1900 500. 0000 425. 0000 1200. 0000 500. 0000
12 LANE CLOSURE 4.000 EA 2500. 0000 910. 5700 100. 0000 100. 0000 2000. 0000 1000. 0000
13 MAI NTAIN AND CONTRCL TRAFFI C 1. 000 LP SUM 8960. 0000 7412. 6200 9200. 0000 8400. 0000  20000. 0000  49851. 6000
14 DEMOBI LI ZATI ON 1.000 LP SUM 1893. 5200 5279. 6400 1947. 0000 2006. 1500 9000. 0000 2320. 2000

TOTAL BI D

128128. 52 129974. 43 131747.00 135749. 65 156110. 00 157000. 00



COUNTY * HOPKI NS

EDWARD BREATHI TT PWY

*

PRQJECT NO * FEO1 054 9004 029-033
*
*

TYPE * PCC PAVEMENT REPAI RS

7 DQOUBLE "A" SERVI CES | NC

02

8 HARPER I NDUSTRI ES | NC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 225,511.00
$ 246, 505.43

10

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 11/01/2003

PRQIECT CODE * 03-0428

9
| TEM # | TEM DESCRI PTI ON

1 D G A BASE
2 CL2 ASPH BASE 0. 75D PG64- 22
3 CL2 ASPH SURF 0. 38D PG64-22
4 REMOVE PCC PAVEMENT
5 PCC PAVEMENT-9 | NCH NON- REI NF
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE-Y
8 PAVE STRI PI NG TEMP REM TAPE- W
9 BARRI CADE- TYPE 111

10 SI GN\S

11 FLASH NG ARROW

12 LANE CLOSURE

13 MAI NTAI N AND CONTROL TRAFFI C

14 DEMOBI LI ZATI ON

15 TOTAL BID

UNI'T

$ UNNT BID

35. 0000
200. 0000

8673. 5000

225511. 00

246505. 43

$ UNIT BID

$ UNIT BID

PAGE 130
3.0410 M LES
$
$
$
$UNTBID $ UNTBID



TRANSPORTATI ON CABI NET PAGE 131

COUNTY * MUHLENBERG 02 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 5.3510 M LES
PRQJECT NO * FEO1 089 9001 060-065 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 11/30/2003
ROAD * WENDELL H FORD PWY PRQJECT CCDE * 03-0429
TYPE * PCC PAVEMENT REPAI RS
DATE 05-23-03
1 DO ALL CONSTRUCTI ON I NC $ 298,033.01 4 DOUBLE "A" SERVI CES I NC $  338,328.22
2 THE HUNT PAVI NG CO | NC $ 309, 096. 93 5 H NKLE CONTRACTI NG CORPORATI ON $ 374,978.31
3 ROAD BU LDERS & PARKWAY CONSTRUCTION LLC $ 314, 714.96 6 FAULKNER CONSTRUCTI ON LLC $ 438, 000. 00
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 D G A BASE 150. 000 TON 17. 0000 18. 0000 15. 0000 29. 0000 14. 4200 5. 0000
2 REMOVE PAVEMENT 2828. 000 SQ YD 20. 0000 25. 0000 30. 0000 15. 0000 23. 2800 45. 0000
3 PCC PAVE-9 | NCH NON- REI NF/ 24 2828. 000 SQ YD 60. 0000 64. 0000 63. 0000 68. 0000 86. 5000 85. 0000
4 CL2 ASPH BASE 0. 75D PG64- 22 100. 000 TON 70. 0000 60. 0000 55. 0000 150. 0000 41. 1400 45. 0000
5 CL2 ASPH SURF 0. 38D PG64-22 50. 000 TON 100. 0000 70. 0000 55. 0000 200. 0000 42.7500 50. 0000
6 PAVE STRI PI NG PERM PAINT-6 I N 2200.000 LIN FT 0. 5000 0.2100 0. 3000 0. 5000 0. 2400 0. 5000
7 PAVE STRI PI NG TEMP REM TAPE- W 4000. 000 LIN FT 1. 5800 1. 0000 1.1000 1. 2000 1. 2800 1. 0000
8 PAVE STRI PI NG TEMP REM TAPE-Y 4000. 000 LIN FT 1. 5400 1. 0000 1.1000 1. 2000 1. 2800 1. 0000
9 PAVE STRI PI NG TEMP REM TAPE- B 1000. 000 LIN FT 2. 4600 2. 2500 2.5000 2.5000 2.7300 2.0000
10 BARRI CADE- TYPE 111 20. 000 EACH 216. 0000 100. 0000 125. 0000 200. 0000 107. 6400 75. 0000
11 SI GNS 900. 000 SQ FT 5. 5552 5. 2500 4. 0000 8. 0000 10. 2600 5. 0000
12 VAR MESSAGE SI GN-PORT 3 LINE 1. 000 EACH 9608. 6900 1300. 0000 2500. 0000 5000. 0000 2500. 0000 1200. 0000
13 FLASH NG ARROW 2.000 EACH 1185. 1100 450. 0000 500. 0000 2000. 0000 1220. 9300 400. 0000
14 LANE CLOSURE 4.000 EA 1500. 0000 100. 0000 100. 0000 5000. 0000 1755. 5300 1. 0000
15 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 7000. 0000  20100. 0000 14500. 0000 10000. 0000 8739. 2800 35000. 0000
16 STAKI NG 1.000 LP SUM 2500. 0000 500. 0000 100. 0000 1000. 0000 2906. 9800 1000. 0000
17 DEMOBI LI ZATI ON 1.000 LP SUM 4404. 4200 4567. 9300 4650. 9600 9854. 2200 7610. 9300 7506. 0000

TOTAL BI D

298033. 01 309096. 93 314714. 96 338328. 22 374978. 31 438000. 00



PRQIECT NO

COUNTY * MUHLENBERG

*

*
ROAD * WENDELL H FORD PWY
TYPE * PCC PAVEMENT REPAI RS

FEO1 089 9001 060-065

02

7 HARPER | NDUSTRI ES | NC AND SUBSI DI ARl ES

TRANSPORTATI ON CABI NET PAGE 132

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 5.3510 M LES
TIME FOR COVPLETI ON * 11/30/2003
PRQJECT CCDE * 03-0429

DATE 05-23-03

$ 626, 146. 00

10 $
11 $
12 $

QUANTI TY

8
9
| TEM # | TEM DESCRI PTI ON
1 D G A BASE
2 REMOVE PAVEMENT
3 PCC PAVE-9 | NCH NON- REI NF/ 24
4 CL2 ASPH BASE 0. 75D PG64- 22
5 CL2 ASPH SURF 0. 38D PG64-22
6 PAVE STRI PI NG PERM PAINT-6 I N
7 PAVE STRI PI NG TEMP REM TAPE- W
8 PAVE STRI PI NG TEMP REM TAPE-Y
9 PAVE STRI PI NG TEMP REM TAPE- B
10 BARRI CADE- TYPE 111
11 SI GNS
12 VAR MESSAGE SI GN-PORT 3 LINE
13 FLASH NG ARROW
14 LANE CLOSURE
15 MAI NTAI N AND CONTROL TRAFFI C
16 STAKI NG
17 DEMOBI LI ZATI ON

TOTAL BI D

150.

UNI'T

TON
SQ YD

LP SUM

$ UNNT BID

40. 0000
71. 0000
115. 0000
60. 0000
60. 0000

9300. 0000

626146. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY
PRQIECT NO

PERRY 10
FEO1 097 0015 000- 004

TYPE

1 THE RUTH COVPANY
2 CEORGE B STONE COVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 152,526.33
$ 160, 705. 00

PAGE 133
LENGTH OF PRQJIECT * 3.5600 M LES
TIME FOR COVPLETI ON * 10/ 31/2003
PRQIECT CODE * 03-0430

| TEM #

POOO~NOUITRWNE

e

[EnY
N

| TEM DESCRI PTI ON QUANTI TY
GUARDRAI L- STEEL W BEAM' S FACE  10400. 000
GUARDRAI L TERM NAL SECT NO 1 36. 000
GUARDRAI L END TREATMENT TYPE 1 9. 000
GUARDRAI L END TREATMENT TY 4A 5. 000
GUARDRAI L CON TO BR END TY A-1 18. 000
REMOVE GUARDRAI L END TREATMENT 48. 000
REMOVE GUARDRAI L 11562. 500
EXTRA LENGTH GUARDRAI L PCST 45. 000
SI GNS 300. 000
MAI NTAI N AND CONTROL TRAFFI C 1. 000
DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

$ UNNT BID

9. 1500
33. 5000
1625. 0000
1145. 0000
225. 0000
175. 0000
1.1000
12. 5000
3. 7500
6700. 0000
2254. 0800

152526. 33

$ UNIT BID

40. 0000

160705. 00

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * WOODFORD 07

PRQJECT NO * FEO1 120 0064 059- 065

| TEM #

OCO~NOOUITRAWN -

ROAD * | 64

TYPE * PCC DI AMOND GRI NDI NG AND FULL DEPTH CONCRETE PATCHI NG

1 PENHALL COVPANY AND SUBSI DI ARl ES
2 DI AMOND SURFACE I NC
3 AMERI CAN Cl VIL CONSTRUCTORS | NC AND

| TEM DESCRI PTI ON QUANTI
D G A BASE 25.
LEVELI NG & VDG NG PG64- 22 25.
SAW CLEAN- RESEAL LONG T JO NT  55670.
PCC PAVEMENT DI AMOND GRI NDI NG 148451.
PCC PAVE- 10 | NCH NON- REI NF/ 24 700.
PERFCRATED PI PE-4 | NCH 500.
REMOVE PCC PAVEMENT 700.
SAW CLEAN- RESEAL TVERSE JO NT  26770.
SAW CLEAN- RESEAL RANDOM CRACKS 250.

CL2 ASPH BASE 0. 75D PG64- 22 20.
PAVE STRI PI NG PERM PAINT-6 I N 129000.

PAVE STRI PI NG TEMP PAINT-6 IN 129000.
BARRI CADE- TYPE 111 6.
SI GN\S 500.
VAR MESSAGE SI GN-PORT 3 LINE 4.
FLASH NG ARROW 2.
MAI NTAI N AND CONTROL TRAFFI C 1.
DEMOBI LI ZATI ON 1.

TOTAL BI D

TY

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 571,849.20
$ 665,804.91
$ 710,584.78

UNI'T

TON
TON
LIN FT

$ UNNT BID

30. 0000
65. 0000

571849. 20

$ UNIT BID

38000. 0000

665804. 91

LENGTH OF PRQJECT *
TIME FOR COVPLETI ON * 11/15/2003

$ UNIT BID

710584. 78

PRQIECT CODE * 03-0431

$ UNIT BID

PAGE 134
5.4160 M LES
$
$
$
$UNTBID $ UNTBID



COUNTY * WOODFORD 07

PRQJECT NO * FEO1 120 1681 002-003

ROAD * KY 1681
TYPE * PRECAST BRI DGE AND ABUTMENTS

1 BLUEGRASS CONTRACTI NG CORPORATI ON

2 BYERLY DESI GN & CONSTRUCTI ON COVPANY

3 FORD CONTRACTI NG I NC

TRANSPORTATI ON CABI NET PAGE 135
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * M LES
UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CODE * 03-0432

DATE 05-23-03

$ 66, 615. 16 4 RGFINC $ 76, 563. 78
$ 67, 190. 50 5 TRIPLETT CONSTRUCTI ON I NC $ 77, 366. 26
$ 72,428. 47 6 $

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 STRUCTURE EXCAV- SCLI D ROCK 36. 000
2 CONCRETE- CLASS A 52. 600
3 STEEL RElI NFORCEMENT 4676. 000
4 PRECAST PC BOX BEAM B12-48 138. 000
5 GUARDRAI L- STEEL W BM S FACE BR 37.500
6 FOUNDATI ON PREPARATI ON 1. 000
7 S| TE PREPARATI ON 1. 000
8 STAKI NG 1. 000
9 REMOVE EXI STI NG STRUCTURE 1. 000
10 BARRI CADE- TYPE 111 4.000
11 SI GNS 200. 000
12 MAI NTAI N AND CONTROL TRAFFI C 1. 000
13 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 100. 0000 75. 0000 138. 5000 90. 0000 45. 0000
CU YD 530. 0000 385. 0000 350. 0000 299. 6100 425. 0000
LB 0. 7000 0. 7500 0. 8500 1.3200 0. 7600
LIN FT 134. 0000 165. 0000 150. 0000 138. 5000 175. 0000
LIN FT 53. 0000 65. 0000 53. 0000 53. 0000 69. 0000

LP SUM 4000. 0000 3000. 0000 4000. 0000 10340. 0000 3500. 0000
LP SUM 1500. 0000 3000. 0000 6700. 0000 4980. 0000 4500. 0000

LP SUM 500. 0000 2500. 0000 1200. 0000 800. 0000 3000. 0000
LP SUM 2000. 0000 2000. 0000 6000. 0000 10340. 0000 2500. 0000
EACH 150. 0000 220. 0000 250. 0000 125. 0000 250. 0000
SQ FT 6. 5000 12. 0000 7. 0000 10. 0000 8. 0000
LP SUM 500. 0000 750. 0000 1000. 0000 200. 0000 2500. 0000
LP SUM 984. 4600 995. 0000 1070. 3700 1131. 4800 4500. 0000

66615. 16 67190. 50 72428. 47 76563. 78 77366. 26



PRQIECT NO

COUNTY * BUTLER
*

ROAD * KY 340

TYPE *

1 DELONG CONCRETE LLC
2 M& M SERVICES CO I NC
3 JUDY C HARP COWPANY | NC

FEO2 016 9001 B00034N

03

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

$
$
$

BRI DGE DECK RESTORATI ON AND WATERPROCFI NG

DATE 05-23-03

69, 108. 50
77,553. 10
81, 643. 25

LENGTH OF PRQJIECT *

PAGE 136
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 03-0433

4 M D AMVERI CA BRIDGE CO I NC
5 I NTECH CONTRACTI NG LLC

94, 142. 00
104, 269. 00

QUANTI TY

| TEM # | TEM DESCRI PTI ON
1 STEEL RElI NFORCEMENT
2 MACHI NE PREP COF EXI STI NG SLAB
3 BLAST CLEAN NG
4 EPOXY SAND SLURRY
5 CONC CLASS M FULL DEPTH PATCH
6 ARMORED EDGE FOR CONCRETE
7 EXPAN JO NT REPLACE 2 | NCH
8 PAVE STRI PI NG TEMP REM TAPE- W
9 PAVE STRI PI NG TEMP REM TAPE-Y
10 TEWMP SI GNAL 2 PHASE
11 BRI DGE OVERLAY APPR PAVEMENT
12 CONCRETE OVERLAY- LATEX
13 CONC OVERLAY- LOW SLUWP
14 LANE CLOSURE
15 SI GNS
16 MAI NTAIN AND CONTRCL TRAFFI C
17 DEMOBI LI ZATI ON

TOTAL BI D

UNI'T
LB

LP SUM

5. 0000
2500. 0000
1021. 3000

69108. 50

$ UNIT BID

1. 0000
13. 0000
8. 0000
29. 0000
350. 0000
90. 0000
290. 0000
1. 0000

1. 0000
3000. 0000
25. 0000
1200. 0000

1200. 0000

9. 0000
2000. 0000
1146. 1000

77553. 10

$ UNIT BID

1. 0000
15. 0000
5. 0000
29. 0000
500. 0000
90. 0000
325. 0000
1. 0000
1. 0000
2500. 0000
22. 0000

987. 0000
1500. 0000

10. 0000
1500. 0000
1206. 5500

81643. 25

$ UNIT BID

5. 0000
20. 0000
10. 0000
25. 0000

100. 0000
200. 0000

0. 1000
1000. 0000
10. 0000
1200. 0000

500. 0000

25. 0000
1000. 0000
1500. 0000

94142. 00

$ UNIT BID

8500. 0000
220000
1600. 0000

2000. 0000

9. 0000
3000. 0000
1600. 0000

104269. 00

$ UNNT BID



COUNTY

PRQIECT NO

*

*
ROAD * KY 49
TYPE *

CASEY
FEO2 023 0049 BOO3ON

SCOUR M TI GATI ON

1 FORD CONTRACTI NG I NC

2 KAY

& KAY CONTRACTI NG LLC

08

3 GARRI SON CONSTRUCTI ON COVPANY | NC

| TEM #

STEEL

~Nooh~hwWNPE

DEMOB

8 TOTAL

| TEM DESCRI PTI ON

S| TE PREPARATI ON
EXCAVATI ON AND BACKFI LL

DOVELS

CONCRETE- CLASS A
SEEDI NG AND PROTECTI ON
FLOW DI RECTI NG STRUCTURE

LI ZATI ON

Bl D

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

UNI'T

LP SUM
U YD
EACH

U YD
SQ YD

LIN FT
LP SUM

DATE 05-23-03

31,749. 20
39, 000. 00
55, 696. 09

$ UNNT BID

. 0000
. 0000
55. 0000
. 0000

2. 0000
26. 0000
. 2000

31749. 20

LENGTH OF PRQJIECT *

PAGE 137
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0434

4 ANDERSON CONTRACTI NG I NC
5 I NTECH CONTRACTI NG LLC
6 NMATSUDA LLC

$ UNIT BID

. 0000
50. 0000
15. 0000
. 0000

5. 0000
45. 0000
. 0000

39000. 00

$ UNIT BID

. 0000
. 0000
54. 0000
. 0000

3. 0000
31. 0000
. 0900

55696. 09

$ UNIT BID

67857. 82

$ UNIT BID

784. 2000
159. 7700
75. 7100
693. 2400
9. 4000
136. 2500
1055. 0000

71208. 50

67, 857.82

71, 208. 50

88, 802. 35

$ UNNT BID

15000. 0000
50. 0000
20. 0000

850. 0000
5. 0000
150. 0000
1312. 3500

88802. 35



PRQIECT NO

COUNTY * PI KE

* FEO2 098 0122 BO0067N
ROAD * KY 122
TYPE * SCOUR M TI GATI ON

12

1 HORNE & TRAMEL CONSTRUCTI ON COVPANY

2 BUSH & BURCHETT | NC

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

23,421.00 4
54, 035. 00 5
6

PAGE 138
LENGTH OF PRQJECT * M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 03-0435

| TEM # | TEM DESCRI PTI ON

O~NOUITRWN P

S| TE PREPARATI ON

EXCAVATI ON AND BACKFI LL
CHANNEL LI NI NG CLASS 111
FABRI C- GEOTEXTI LE TYPE |
CONCRETE- CLASS B

SEEDI NG AND PROTECTI ON
CRUSHED AGGREGATE SI ZE NO 57
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI

1.
18.

TY

000
000

. 000
. 000
. 000
. 000
. 000
. 000

UNI'T
LP SUM

$ UNNT BID $

UNIT BID

7500. 0000  39000. 0000

75. 0000
38. 0000

3. 0000
275. 0000

2. 0000
40. 0000
350. 0000

23421. 00

54035. 00

$UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * VAR QUS

* FE GR 03 0000010
ROAD * VARl QUS
TYPE * SCOUR M TI GATI ON

1 RUDIS LLC
2 | NTECH CONTRACTI NG LLC
3 FREE CONTRACTI NG I NC

| TEM # | TEM DESCRI PTI ON

1 S| TE PREPARATI ON
2 S| TE PREPARATI ON
3 S| TE PREPARATI ON
4 S| TE PREPARATI ON
5 EXCAVATI ON AND BACKFI LL
6 CHANNEL LI NI NG CLASS ||
7 CHANNEL LI NI NG CLASS |11
8 FABRI C- GEOTEXTI LE TYPE |
9 STEEL DOWELS

10 STEEL DOWELS

11 CONCRETE- CLASS A

12 CONCRETE- CLASS B

13 DEBRI S RACK/ DRI FT REMOVAL

14  SEEDI NG AND PROTECTI ON

15 CRI BBI NG

16 RAI LROAD RAI LS-DRI LLED

17 DEMOBI LI ZATI ON

18 TOTAL BID

06

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 142,517.67
$ 146, 405. 00
$ 242,278.00

QUANTI TY

UNI'T

LP SUM
LP SUM

$ UNNT BID
6000. 0000

2106. 1700

142517. 67

146405. 00

LENGTH OF PRQJIECT *

PAGE 139
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0436

$ UNIT BID

30500. 0000
28000. 0000
23500. 0000

2000. 0000

100. 0000
100. 0000

242278. 00

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * VAR QUS

* FE GR 03 0000011
ROAD * VARl QUS
TYPE * SCOUR M TI GATI ON

04

1 GARRI SON CONSTRUCTI ON COMPANY | NC

2 DO ALL CONSTRUCTI ON I NC
3 NMATSUDA LLC

| TEM # | TEM DESCRI PTI ON
1 S| TE PREPARATI ON
2 S| TE PREPARATI ON
3 S| TE PREPARATI ON
4 S| TE PREPARATI ON
5 CHANNEL LI NI NG CLASS 11
6 CHANNEL LI NI NG CLASS 111
7 CHANNEL LI NI NG CLASS |V
8 FABRI C- GECTEXTI LE TYPE
9 DEBRI S RACK/ DRI FT REMOVAL
10 DEBRI S FREE | NSTALLATI ON
11 SEEDI NG AND PROTECTI ON
12 CRUSHED AGGREGATE SI ZE NO 57
13 DEMOBI LI ZATI ON
14 TOTAL BID

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 298, 049.23
$ 396, 256. 00
$  468,300.70

$ UNIT BID

UNI'T
LP SUM

$ UNNT BID

7852. 0000
13800. 0000
11500. 0000

2530. 0000

298049. 23

LENGTH OF PRQJIECT *
TI ME FOR COVPLETI ON * SEE PROPOSAL

PRQIECT CODE * 03- 0437

4 | NTECH CONTRACTI NG LLC

$ UNIT BID

4500. 0000
31000. 0000
28000. 0000

2000. 0000

396256. 00

20000.

40000

20000.
1000.

0000

468300. 70

$ UNIT BID

50000. 0000
100000. 0000
100000. 0000

50000. 0000

200. 0000
200. 0000
300. 0000
6. 0000
100. 0000
20000. 0000
5. 0000
200. 0000
16292. 0000

1102362. 00

PAGE 140

M LES

$ 1,102, 362. 00

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * VAR QUS

* FE GR 03 0000012
ROAD * VARl QUS
TYPE * SCOUR M TI GATI ON

01

1 WLKINS CONSTRUCTI ON COVPANY | NC

TRANSPORTATI ON CABI NET PAGE 141

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03-0438

DATE 05-23-03

$ 138,290.00

| TEM # | TEM DESCRI PTI ON

OCO~NOUTRWN P

S| TE PREPARATI ON

S| TE PREPARATI ON

S| TE PREPARATI ON

S| TE PREPARATI ON

EXCAVATI ON AND BACKFI LL
CHANNEL LI NI NG CLASS 111
CHANNEL LI NI NG CLASS |V
FABRI C- GEOTEXTI LE TYPE |
DEBRI S RACK/ DRI FT REMOVAL
SEEDI NG AND PROTECTI ON
FLOW DI RECTI NG STRUCTURE
CRUSHED AGGREGATE SI ZE NO 57
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

UNI'T

LP SUM
LP SUM
LP SUM
LP SUM
U YD

TON

U YD

SQ YD

U YD

SQ YD

LIN FT
TON

LP SUM

17500. 0000
17500. 0000

2045. 0000

138290. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * MAGOFFI N- PERRY

KY 867 AND KY 699

*

PRQJECT NO * FE GR 03 0000013
*
*

TYPE * SCOUR M TI GATI ON

1 HORNE & TRAMEL CONSTRUCTI ON COVPANY

2 KAY & KAY CONTRACTI NG LLC
3 FREE CONTRACTI NG I NC

10

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 61, 952. 50
$ 67, 600. 00
$ 88, 490. 75

LENGTH OF PRQJECT *

PAGE 142
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03-0439

4 A S L EXCAVATING | NC

ANDERSON CONTRACTI NG | NC

$ 102, 011. 50
$ 130, 107. 77

| TEM # | TEM DESCRI PTI ON

OCO~NOOUTRWN P

S| TE PREPARATI ON

S| TE PREPARATI ON
EXCAVATI ON AND BACKFI LL
CHANNEL LI NI NG CLASS 111
CHANNEL LI NI NG CLASS |V
FABRI C- GEOTEXTI LE TYPE |
DEBRI S RACK/ DRI FT REMOVAL
DEBRI S FREE | NSTALLATI ON
SEEDI NG AND PROTECTI ON
FLOW DI RECTI NG STRUCTURE
CRUSHED AGGREGATE SI ZE NO 57
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

UNI'T $ UNNT BID

LP SUM  10200. 0000
LP SUM 3500. 0000

CU YD 60. 0000
TON 70. 0000
CU YD 70. 0000
SQ YD 7.5000
CU YD 2. 0000
EACH 20000. 0000
SQ YD 3. 0000
LIN FT 50. 0000
TON 70. 0000

LP SUM 1000. 0000

61952. 50

$ UNIT BID
5000. 0000

67600. 00

$ UNIT BID
19000. 0000

88490. 75

$ UNIT BID

12687. 5000
13312. 5000

1507. 5500

102011. 50

$ UNIT BID

25000. 0000
12500. 0000
250. 0000
60. 0000
200. 0000
5. 0000
100. 0000
28000. 0000
3. 0000
100. 0000
50. 0000
1922. 7700

130107. 77

$ UNNT BID



COUNTY * BOURBON- MONTGOMERY
PRQJECT NO * FE GR 03 0000014
ROAD * US 460
TYPE * SCOUR M TI GATI ON

1 FREE CONTRACTI NG I NC
2 | NTECH CONTRACTI NG LLC
3 A S L EXCAVATING I NC

TRANSPORTATI ON CABI NET
07 DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

$ 55, 293. 00
$ 59, 815. 00
$ 89, 118. 42

LENGTH OF PRQJECT *

PAGE 143
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQJECT CCDE * 03-0440

4 ANDERSON CONTRACTI NG I NC

5 RGFINC

99, 784. 65
116, 745. 02

| TEM # | TEM DESCRI PTI ON
1 S| TE PREPARATI ON
2 S| TE PREPARATI ON
3 REMOVE & RESET FENCE
4 EXCAVATI ON AND BACKFI LL
5 STEEL DOWELS
6 CONCRETE- CLASS A
7 DEBRI S RACK/ DRI FT REMOVAL
8 DEBRI S FREE | NSTALLATI ON
9 WATER GATE TYPE 1
10 SEEDI NG AND PROTECTI ON
11 FLOW DI RECTI NG STRUCTURE
12 DEMOBI LI ZATI ON
13 TOTAL BID

QUANTITY UNIT $ UNNT BID
1.000 LP SUM 7500. 0000
1. 000 LP SUM 100. 0000

20.000 LIN FT 22. 0000
6.000 CU YD 250. 0000
19. 000 EACH 25. 0000
3.000 CU YD 675. 0000
213.000 CU YD 21. 0000
1. 000 EACH 20000. 0000

1. 000 EACH 9400. 0000
100. 000 SQ YD 1. 0000
72.000 LIN FT 115. 0000
1.000 LP SUM 1000. 0000
55293. 00

$ UNIT BID

5000. 0000
5000. 0000
50. 0000
250. 0000
50. 0000
750. 0000
10. 0000
20000. 0000
8000. 0000
5. 0000
175. 0000
885. 0000

59815. 00

13525. 0000
13525. 0000
8. 1000

88. 4000
108. 0000
1348. 5000
80. 5000
22500. 0000
7195. 0000
0. 8200

97. 7500
1317. 0200

89118. 42

$ UNIT BID

15000. 0000
16000. 0000
20. 0000
250. 0000
50. 0000
1000. 0000
80. 0000
28000. 0000
10000. 0000
3. 0000

85. 0000
1474. 6500

99784. 65

25000. 0000

116745. 02

$ UNNT BID



* CARTER
* FE GR 03 0000015
ROAD * KY 7 AND KY 854
* SCOUR M TI GATI ON

I NTECH CONTRACTI NG LLC
A S L EXCAVATI NG | NC

HORNE & TRAMEL CONSTRUCTI ON COVPANY

09

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 05-23-03

57, 675. 00 4
64, 159. 36 5
66, 043. 00 6

LENGTH OF PRQJIECT *

PAGE 144
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03-0441

FREE CONTRACTI NG | NC

$

127, 337.50

QUANTI TY

OCoO~NOOUITRWNPF-

Ay
o

| TEM DESCRI PTI ON

S| TE PREPARATI ON

S| TE PREPARATI ON

EXCAVATI ON AND BACKFI LL
CHANNEL LI NI NG CLASS |V
FABRI C- GEOTEXTI LE TYPE |
SEEDI NG AND PROTECTI ON
FLOW DI RECTI NG STRUCTURE
CRUSHED AGGREGATE SI ZE NO 57
DEMOBI LI ZATI ON

TOTAL BI D

UNI'T
LP SUM

$ UNNT BID $

8000. 0000 11760. 0000
8000. 0000 12665. 0000

275. 0000
50. 0000
6. 0000

5. 0000
125. 0000
15. 0000
1000. 0000

57675. 00

37.7000

71. 0000
4.0000
2

116. 0000

53. 8000
948. 1600

64159. 36

22000. 0000
7650. 0000

66043. 00

$ UNIT BID

45000. 0000
23500. 0000
225. 0000
95. 0000
2.2500

1. 0000
150. 0000
65. 0000
2000. 0000

127337.50

$ UNIT BID

$ UNNT BID



COUNTY * ELLIOIT
PRQJECT NO * FD39 032 0032 000-009
ROAD * KY 32
TYPE * ASPHALT SURFACE

09

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 145

DEPARTMENT CF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 8.5860 M LES
TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03-0442

DATE 05-23-03

$ 391, 890.00

| TEM # | TEM DESCRI PTI ON

~Nooh~hwNPE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH SURF 0. 38D PG64-22
PAVE STRI PI NG PERM PAINT-4 I N
PAVE STRI PI NG TEMP PAINT-4 IN
SI GNS

MAI NTAI N AND CONTROL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI

810.
6720.
86553.
43277.
310.

1.

1.

TY

UNI'T

TON
TON
LIN FT
LIN FT
SQ FT
LP SUM
LP SUM

$ UNNT BID

46. 2500
46. 2500
0. 2500

0. 2500

7. 0000
3000. 0000
6000. 0000

391890. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * HARLAN 11
* FDO5 048 0421 018-022

ROAD * US 421

TYPE * ASPHALT SURFACE

1 MOUNTAI N ENTERPRI SES | NC

TRANSPORTATI ON CABI NET PAGE 146
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3.4050 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQJECT CCDE * 03-0443

DATE 05-23-03

$ 325,655.00

| TEM #

Ay
QOWONOURAWNE

[ERN
[EEN

| TEM DESCRI PTI ON QUANTI TY

LEVELI NG & WEDA NG PG64- 22 920. 000
ASPHALT M X FOR PAVEMENT WEDGE 330. 000
PAVEMENT MARKER TYPE V- BY 450. 000
CL3 ASPH SURF 0.50D PGr6-22 4000. 000
PAVE STRI PI NG PERM PAINT-4 IN  71900. 000
PAVE STRI PI NG TEMP PAINT-4 IN  20000. 000
REMOVE PAVEMENT MARKER TYPE V 466. 000
SI GN\S 200. 000
MAI NTAI N AND CONTROL TRAFFI C 1. 000
DEMOBI LI ZATI ON 1. 000
TOTAL BI D

UNI'T

TON
TON
EACH
TON
LIN FT
LIN FT
EACH
SQ FT
LP SUM
LP SUM

$ UNNT BID

9. 2500
4000. 0000
4815. 0000

325655. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET PAGE 147

COUNTY * PI KE 12 DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3.4810 M LES
PRQJECT NO * FDO4 098 0023 028-030 UNI T TABULATI ON OF BI DDERS TI ME FOR COVPLETI ON * SEE PROPOSAL
ROAD * US 23 PRQIECT CODE * 03- 0444
TYPE * MEDI AN RECONSTRUCTI ON, TURN LANES, AND ASPHALT SURFACE
DATE 05-23-03
1 MOUNTAI N ENTERPRI SES | NC $ 9,774,064. 33 4 $
2 $ 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 D G A BASE 29000. 000 TON 18. 3800
2  ASPHALT SEAL AGGREGATE 225.000 TON 65. 0000
3 LEVELI NG & WEDA NG PG64- 22 6000. 000 TON 44.7600
4  ASPHALT SCRATCH COURSE PGr6-22  4500. 000 TON 55. 2300
5 CL3 ASPH BASE 1. 50D PG64-22 33300. 000 TON 39. 1400
6 CL4 ASPH BASE 1. 50D PGr6-22 40000. 000 TON 46. 3400
7  ASPHALT SEAL COAT 27.000 TON 400. 0000
8 CL3 ASPH SURF 0.50D PG64-22 1500. 000 TON 44.7600
9 CL4 ASPH SURF 0. 50A PGr6-22 15000. 000 TON 57.1100
10  ASPH PLACEMENT W TH MIv 59500. 000 TON 1. 7500
11 STORM SEVEER PI PE- 36 | NCH 1200. 000 LIN FT 75. 0000
12 REMOVE PI PE 180. 000 LIN FT 10. 0000
13 DROP BOX I NLET TYPE 1 9. 000 EACH 3200. 0000
14  CAP CURB BOX | NLET 14. 000 EACH 1200. 0000
15 STANDARD CURB AND GUTTER 21291.000 LIN FT 16. 1000
16 PAVED DI TCH TYPE 1 800. 000 SQ YD 47. 3000
17 REMOVE PAVED DI TCH 800. 000 SQ YD 5. 0000
18 ROADWAY EXCAVATI ON 11407. 000 CU YD 15. 0000
19 DELI NEATOR FOR GUARDRAI L- WHI TE 120. 000 EACH 7.5000
20 EVMBANKMENT | N PLACE 25556. 000 CU YD 15. 0000
21 GUARDRAI L- STEEL W BEAM S FACE  12837.500 LIN FT 10. 5000
22 GUARDRAI L- STEEL W BEAM D FACE 2000. 000 LIN FT 17. 5500
23 GUARDRAI L TERM NAL SECT NO 1 14. 000 EACH 65. 0000
24  GUARDRAI L END TREATMENT TYPE 1 1. 000 EACH 2200. 0000
25 GUARDRAI L END TREATMENT TY 2A 7.000 EACH 600. 0000
26 GUARDRAI L END TREATMENT TYPE 7 4. 000 EACH 775. 0000
27 REMOVE GUARDRAI L 10337.500 LIN FT 1. 5000
28 GUARDRAI L END TREATMENT TY 4A 6. 000 EACH 1650. 0000
29 EXTRA LENGTH GUARDRAI L PCST 20. 000 EACH 20. 0000
30 SI GNS 1000. 000 SQ FT 10. 0000
31 DI TCHI NG AND SHOULDERI NG 18380. 000 LIN FT 2.5000
32 BARRI CADE- TYPE 111 10. 000 EACH 350. 0000
33 REMOVE HEADWALL 3. 000 EACH 1050. 0000



TRANSPORTATI ON CABI NET

PAGE 148
LENGTH OF PRQJIECT * 3.4810 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0444

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * PI KE 12 DEPARTMENT OF HI GHWAYS
PRQJECT NO * FDO4 098 0023 028-030 UNI T TABULATI ON OF BI DDERS
ROAD * US 23
TYPE * MEDI AN RECONSTRUCTI ON, TURN LANES, AND ASPHALT SURFACE
DATE 05-23-03
1 MOUNTAI N ENTERPRI SES | NC $ 9,774,064. 33 4
2 $ 5
3 $ 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
34 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 275000. 0000
35 LANE CLOSURE 2.000 EA 2500. 0000
36 VAR MESSAGE SI GN-PORT 3 LINE 4. 000 EACH 12500. 0000
37 MOBI LI ZATI ON FOR M LL & TEXT 1. 000 LP SUM 750. 0000
38 ASPH PAVE M LLING & TEXTURING 41500. 000 TON 14. 9500
39 SAFELQADI NG 10. 000 CU YD 250. 0000
40 TEMPORARY SI LT FENCE 5000. 000 LIN FT 1. 5000
41 SILT CHECK 100. 000 EACH 85. 0000
42 CLEAN SI LT CHECK 200. 000 EACH 30. 0000
43 CLEAN TEMPCRARY SI LT FENCE 10000. 000 LIN FT 0. 7500
44  STAKI NG 1.000 LP SUM  75250. 0000
45 FLASH NG ARROW 4. 000 EACH 4500. 0000
46 PAVE STRI PI NG TEMP PAINT-4 I N 200000.000 LIN FT 0. 2800
47 PAVE STRI PI NG PERM PAINT-4 IN  25000.000 LIN FT 0. 2500
48 PAVE STRI PI NG THERMO>-6 | NCH W 60000. 000 LIN FT 0. 6200
49 PAVE STRI PI NG THERMO-6 INCH Y  37000.000 LIN FT 0. 6200
50 PAVE MRKG THERMO STCP BAR-12I N 1000. 000 LIN FT 3. 7500
51 PAVE MRKG PRE THERM CURV ARROW 45. 000 EACH 175. 0000
52 PAVE STRI PI NG TEMP REM TAPE- B 250.000 LIN FT 2.1000
53 PAVE STRI PI NG TEMP REM TAPE-Y 1000. 000 LIN FT 1. 4500
54 PAVEMENT MARKER TYPE V- MV 1000. 000 EACH 32.5000
55 PAVEMENT MARKER TYPE V- MY 550. 000 EACH 32.5000
56 PAVEMENT MARKER TYPE V- BY 400. 000 EACH 32.5000
57 PAVE STRI PI NG TEMP REM TAPE- W 1000. 000 LIN FT 1. 4500
58 REMOVE PAVEMENT MARKER TYPE V 1500. 000 EACH 5. 0000
59 M LLED RUMBLE STRI PS 26291. 000 LIN FT 0. 2800
60 RECONSTRUCT CURB BOX | NLET 22.000 EACH 1875. 0000
61 RECONSTRUCT DROP BOX | NLET 8. 000 EACH 2350. 0000
62 REPLACE GRATE 22.000 EACH 620. 0000
63 DI TCH EVMBANKMENT 12097. 000 CU YD 14. 7500
64  CONCRETE- CLASS A 890. 000 CU YD 325. 0000
65 POLE 40 FT MIG HT 153. 000 EACH 605. 0000
66 BRACKET 15 FT 153. 000 EACH 231. 0000



TRANSPORTATI ON CABI NET

PAGE 149
LENGTH OF PRQJIECT * 3.4810 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0444

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * PI KE 12 DEPARTMENT OF HI GHWAYS
PRQJECT NO * FDO4 098 0023 028-030 UNI T TABULATI ON OF BI DDERS
ROAD * US 23
TYPE * MEDI AN RECONSTRUCTI ON, TURN LANES, AND ASPHALT SURFACE
DATE 05-23-03
1 MOUNTAI N ENTERPRI SES | NC $ 9,774,064. 33 4
2 $ 5
3 $ 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
67 POLE BASE 153. 000 EACH 525. 0000
68  TRANSFORMER BASE 153. 000 EACH 525. 0000
69 POLE W SECONDARY CONTRCOL EQUI P 4. 000 EACH 9450. 0000
70 HPS LUM NAI RE 153. 000 EACH 235. 0000
71 FUSED CONNECTCOR KI' T 306. 000 EACH 52. 0000
72 CONDUI T-1 1/4 | NCH 36000. 000 LIN FT 2.2000
73 CONDUI T-2 | NCH 2000. 000 LIN FT 3. 4000
74  JUNCTION BOX TYPE B 60. 000 EACH 472.0000
75  TRENCHI NG AND BACKFI LLI NG 38000. 000 LIN FT 2.1000
76 WRE-NO. 12 16500. 000 LIN FT 1. 3000
77 WRE-NO. 6 54000. 000 LIN FT 1.3700
78 CONDUI T-1 1/4 | NCH 4200. 000 LIN FT 2.2000
79 CONDUI T- 2 | NCH 300. 000 LIN FT 3. 4000
80 CONDUI T- 3 | NCH 200.000 LIN FT 4. 4000
81  JUNCTION BOX TYPE B 52. 000 EACH 472.0000
82  TRENCHI NG AND BACKFI LLI NG 4700. 000 LIN FT 2.1000
83 LOOP W RE 14000. 000 LIN FT 1. 2600
84  CABLE-NO 14/3C 3900. 000 LIN FT 0. 7900
85 CABLE- NO. 14/5C 5000. 000 LIN FT 1. 0500
86 CABLE-NO. 14/ 7C 1000. 000 LIN FT 1.1600
87 CABLE-NO. 14/1 PAIR 5000. 000 LIN FT 1. 2600
88 MAST ARM POLE 4. 000 EACH 5775. 0000
89 MESSENGER- 10800 LB 3800. 000 LIN FT 9. 9800
90 LOOP SAW SLOT AND FI LL 6000. 000 LIN FT 6. 3000
91 ELECTRI CAL SERVI CE 5. 000 EACH 368. 0000
92  TELEPHONE SERVI CE 1. 000 EACH 262. 0000
93 SI GNAL- 12 | NCH 12. 000 EACH 262. 0000
94 I NSTALL CONTROLLER- TYPE 170 5. 000 EACH 1260. 0000
95 I NSTALL STEEL STRAIN POLE 20. 000 EACH 1575. 0000
96 REMOVE S| GNAL EQUI PMENT 5. 000 EACH 1050. 0000
97 I NSTALL MASTER CONTRCLLER 1. 000 EACH 1050. 0000
98 I NSTALL COORDI NATI NG UNI' T 5. 000 EACH 1050. 0000
99 I NSTALL SI GNAL 2.000 EACH 420. 0000



TRANSPORTATI ON CABI NET

PAGE 150
LENGTH OF PRQJIECT * 3.4810 M LES
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03- 0444

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * PI KE 12 DEPARTMENT OF HI GHWAYS
PRQJECT NO * FDO4 098 0023 028-030 UNI T TABULATI ON OF BI DDERS
ROAD * US 23
TYPE * MEDI AN RECONSTRUCTI ON, TURN LANES, AND ASPHALT SURFACE
DATE 05-23-03
1 MOUNTAI N ENTERPRI SES | NC $ 9,774,064. 33 4
$ 5
$ 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
100 I NSTALL SI GNAL 2.000 EACH 315. 0000
101 I NSTALL SI GNAL 50. 000 EACH 231. 0000
102 MOBI LI ZATI ON 1.000 LP SUM 280595. 0000
103 DEMOBI LI ZATI ON 1.000 LP SUM 140300. 0000
104 TOTAL BID 9774064. 33



COUNTY * CHRI STI AN 02
PRQJECT NO * FD GR 03 0000029
ROAD * US41A AND KY107
TYPE * ASPHALT SURFACE

1 ROCERS GROUP I NC

TRANSPORTATI ON CABI NET PAGE 151
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3.8200 M LES

UNI T TABULATI ON OF BI DDERS

TIME FOR COVPLETI ON * 10/01/2003
PRQIECT CODE * 03-0445

DATE 05-23-03

$ 563,750.81

2
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 2810. 000
2  AGGREGATE FOR MAI LBOX TURNQOUTS 60. 000
3 LEVELI NG & WEDA NG PG64- 22 390. 000
4  ADJUST CATCH BASI N 25. 000
5 JANT MLLING 880. 000
6  TRENCHI NG 5069. 000
7 CL1 ASPH BASE 1. 00D PG64-22 560. 000
8 CL2 ASPH SURF 0. 38A PGr0-22 3800. 000
9 CL2 ASPH SURF 0. 38C PGr0-22 2955. 000
10 PAVE STRI PI NG PERM PAINT-4 IN  33000. 000
11 PAVE STRI PI NG TEMP PAINT-4 IN  33500. 000
12 REMOVE PAVEMENT MARKER TYPE V 665. 000
13 BARRI CADE- TYPE 111 2.000
14  SIGNS 620. 000
15 FLASH NG ARROW 000
16 MAI NTAI N AND CONTROL TRAFFI C 1. 000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MOBI LI ZATION FOR M LL & TEXT 1. 000
19 MOBI LI ZATION FOR M LL & TEXT 1. 000
20 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

$ UNNT BID

8331. 2900

563750. 81

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * FAYETTE 07

us 27

*

PRQJECT NO * FD GR 03 000086
*
*

TYPE

1 L-MASPHALT PARTNERS LTD D/ B/ A

TRANSPORTATI ON CABI NET PAGE 152
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 1.3000 M LES

UNI T TABULATI ON OF BI DDERS

ASPHALT SURFACE AND THERMOPLASTI C PAVEMENT MARKI NGS

TIME FOR COVPLETI ON * 11/15/2003
PRQIECT CODE * 03- 0446

DATE 05-23-03

$ 430,661.00

3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ASPH PAVE M LLI NG & TEXTURI NG 3740. 000
2 LEVELI NG & WEDA NG PG64- 22 180. 000
3  ADJUST MANHOLE 12. 000
4 PAVEMENT MARKER TYPE V- BY 40. 000
5 CL3 ASPH SURF 0. 50A PGr6-22 3740. 000
6 PAVE MRKG THERMO X-WALK-6 I NCH  2475.000
7 PAVE MRKG THERMO STCOP BAR- 241 N 500. 000
8 PAVE MRKG PREF THERM STR ARROW 5. 000
9 PAVE MRKG PRE THERM CURV ARROW 28. 000
10 PAVE MRKG PRE THERM COVB ARROW 3. 000
11 LOOP SAW SLCT AND FI LL 3000. 000
12 LOOP W RE 7400. 000
13 PAVE STRI PI NG PERM PAINT-4 IN  24000. 000
14 PAVE STRI PI NG TEMP PAINT-4 IN  27000. 000
15 SI GNS 510. 000
16 FLASH NG ARROW 2.000
17 MAI NTAI N AND CONTROL TRAFFI C 1. 000
18 MAI NTAI N AND CONTROL TRAFFI C 1. 000
19 MOBI LI ZATI ON FOR M LL & TEXT 1. 000
20 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

TON
TON
EACH
EACH
TON
LIN FT
LIN FT
EACH
EACH
EACH
LIN FT
LIN FT
LIN FT
LIN FT
SQ FT
EACH
LP SUM
LP SUM
LP SUM
LP SUM

$ UNNT BID

6365. 0000

430661. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI

NET

I NTECH CONTRACTI NG LLC

LENGTH OF PRQJIECT *

PAGE 153
M LES

TI ME FOR COVPLETI ON * SEE PROPOSAL

2.0000
15. 0000
5. 0000
30. 0000
200. 0000
50. 0000
400. 0000

2000. 0000

$ UNIT BID

2010. 0000

PRQIECT CODE * 03- 0447

$

$ UNIT BID

135, 739. 60

$ UNNT BID

COUNTY * MARTI N 12 DEPARTMENT OF HI GHWAYS
PRQJECT NO * FEO2 080 0040 BOOOO5SN UNI T TABULATI ON OF BI DDERS
ROAD * KY 40
TYPE * BRI DGE DECK RESTCRATI ON AND WATERPROOFI NG

DATE 05-23-03

1 M& MSERVICES CO I NC $ 97, 864. 06 4

2 HORNE & TRAMEL CONSTRUCTI ON COVPANY $ 109,885.15 5

3 MD AVERICA BRIDGE CO I NC $ 111,789.00 6
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
1 STEEL RElI NFORCEMENT 400. 800 LB 1. 0000 0. 5000
2 REM EPOXY BI T FOREI GN OVERLAY 497. 000 SQ YD 16. 0000 15. 0000
3 BLAST CLEAN NG 669. 000 SQ YD 8. 0000 5. 2500
4 EPOXY SAND SLURRY 172.000 SQ YD 28. 0000 18. 0000
5 CONC CLASS M FULL DEPTH PATCH 4.800 CU YD 250. 0000 200. 0000
6 ARMORED EDGE FOR CONCRETE 73.500 LIN FT 100. 0000 150. 0000
7 EXPAN JO NT REPLACE 1 1/2 | NCH 110. 300 LIN FT 290. 0000 235. 0000
8 PAVE STRI Pl NG PERM PAI NT-4 | N 688.000 LIN FT 2.0000 1. 0000
9 PAVE STRI Pl NG TEMP REM TAPE- B 700.000 LIN FT 2. 0000 1. 5000
10 PAVE STRI PI NG TEMP REM TAPE- W 660. 000 LIN FT 1. 0000 1. 0000
11 PAVE STRI PI NG TEMP REM TAPE-Y 1444.000 LIN FT 1. 0000 1. 0000
12 TEWMP SI GNAL MULTI PHASE 1. 000 EA 2500. 0000 6000. 0000
13 CONCRETE OVERLAY- LATEX 22.800 CU YD 1100. 0000 1830. 0000
14 LANE CLOSURE 1. 000 EA 1000. 0000 300. 0000
15 SI GNS 200. 000 SQ FT 12. 0000 6. 0000
16 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 1500. 0000 3000. 0000
17 DEMOBI LI ZATI ON 1.000 LP SUM 1446. 2600 1650. 0000
18 TOTAL BID 97864. 06 109885. 15

111789. 00

135739. 60



